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DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 3 McBean Park Drive 6
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 2390 1.20 2,900
10 Subgrade Street Prep (Street) SF 0 0.25 0
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 2390 0.30 700
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 59 15.00 9,000
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 45 15.00 700
29 Street Lights (every 150 LF) EA ,000.00 4 ,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 1195 3.00 3, 00
32 Reconstruct Ditches LF 1195 3.00 3, 00
33 Erosion Control LF 1195 25.00 29,900
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 95 0 2.00 19,100
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 100,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 2 7,500
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 40,100
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 45,500
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $353,100

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 3 McBean Park Drive 7
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 7340 1.20 , 00
10 Subgrade Street Prep (Street) SF 0 0.25 0
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 7340 0.30 2,200
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 1 35 15.00 27,500
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 12 ,000.00 72,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 370 3.00 11,000
32 Reconstruct Ditches LF 3 70 3.00 11,000
33 Erosion Control LF 370 25.00 91, 00
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 293 0 2.00 5,700
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 100,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 433,000
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 5,000
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 73, 00
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $571,600

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 3 State Route 193 1
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 0.5 50,000.00 25,000
2 Excavation CY 0 7.00 00
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 10 3 2.50 2,700
7 7" AC (assumes a Traffic Index of 11) SF 10 3 4.00 4,300
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 1520 1.20 1, 00
10 Subgrade Street Prep (Street) SF 10 3 0.25 300
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 30 15.00 5,700
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12" wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 75 15.00 1,100
29 Street Lights (every 150 LF) EA 5 ,000.00 30,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 70 3.00 2,300
32 Reconstruct Ditches LF 70 3.00 2,300
33 Erosion Control LF 70 25.00 19,000
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 00 2.00 12,200
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0.5 100,000.00 50,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 157,300
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 23, 00
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 2,700
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $207,600

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 3 State Route 193 2
ltem # Descripti on Unit Quantity | Unit Price | Amount
Backbone Roadway System
1 Mobilization JOB 0.5 50,000.00 25,000
2 Excavation CcY 25 7.00 4,400
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 444 2.50 21,100
7 7" AC (assumes a Traffic Index of 11) SF 444 4.00 33, 00
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 2 0 1.20 3,200
10 Subgrade Street Prep (Street) SF 444 0.25 2,100
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 2 0 0.30 00
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 70 15.00 10,100
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 20 15.00 300
29 Street Lights (every 150 LF) EA 9 ,000.00 54,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 1340 3.00 4,000
32 Reconstruct Ditches LF 1340 3.00 4,000
33 Erosion Control LF 1340 25.00 33,500
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 10720 2.00 21,400
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0.5 100,000.00 50,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 2 7,700
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 40,200
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 45,500
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $353,400

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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Date: /9/201

Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 3 State Route 193 6
Item # Description | unit | OQuantity | UnitPrice | Amount
Back bone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 1400 7.00 9,700
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1.0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 1 731 2.50 4, 00
7 7" AC (assumes a Traffic Index of 11) SF 1 731 4.00 74,900
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 10 1.20 2,200
10 Subgrade Street Prep (Street) SF 1 731 0.25 4,700
11 Subgrade Prep (Curb & Gutter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 10 0.30 00
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 45 15.00 7,000
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 930 3 0.00 334, 00
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 900
29 Street Lights (every 150 LF) EA ,000.00 3,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 930 3.00 2, 00
32 Reconstruct Ditches LF 930 3.00 2, 00
33 Erosion Control LF 930 25.00 23,300
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 7440 2.00 14,900
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 100,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 711,400
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 10 ,700
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 120,900
*** ROW Acquisition includes mapping.
TOTAL CIRCULATION $939,000

CIVIL ENGINEERING® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Date: /9/201

Engineer's Opinion of Costs
Village 1 - Backbone R oadw ay System
Phase 3 Oak Tree Lane 3
ltem # Descripti on Unit | OQuantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 22320 1. 0 40,200
4 16" AB (assumes a Traffic Index of 9) SF 54000 2.25 121,500
5 5" AC (assumes a Traffic Index of 9) SF 54000 2.70 145, 00
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 54000 0.25 13,500
11 Subgrade Prep (Curb & Gutter) SF 27000 0.30 ,100
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 1500 15.00 22,500
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 13320 .00 79,900
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 1500 115.00 172,500
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 3000 12.00 3,000
23 Median Landscaping SF 1 000 4.50 1,000
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 3000 27.00 1,000
27 AC Driveway (Per Approx. 12" wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 10 ,000.00 0,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 1500 25.00 37,500
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
a7 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 949,500
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 142,400
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 1 1,400
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $1,253,300

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Date: /9/201

Engineer's Opinion of Costs
Village 1 - Backbone R oadw ay System
Phase 3 Oak Tree Lane 10
ltem # Descripti on Unit | OQuantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 0.5 50,000.00 25,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 103020 2.25 231, 00
5 5" AC (assumes a Traffic Index of 9) SF 103020 2.70 27 ,200
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 103020 0.25 25,700
11 Subgrade Prep (Curb & Gutter) SF 54540 0.30 1,300
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 3030 15.00 45,300
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 330 .00 21 ,100
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 3030 115.00 34 ,400
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 00 12.00 72,700
23 Median Landscaping SF 291 0 4.50 131,300
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 00 27.00 1 3,700
27 AC Driveway (Per Approx. 12" wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 20 ,000.00 120,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 3030 25.00 75, 00
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 1 75,000.00 75,000
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 1470 45.00 ,200
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
a7 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 1, 93,300
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 2 4,000
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 321,900
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $2,499,200

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Date: /9/201

Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 3 Oak Tree Lane 11
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 0.5 50,000.00 25,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 17370 1. 0 31,300
4 16" AB (assumes a Traffic Index of 9) SF 32 10 2.25 73, 00
5 5" AC (assumes a Traffic Index of 9) SF 32 10 2.70 , 00
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 32 10 0.25 ,200
11 Subgrade Prep (Curb & Guitter) SF 17370 0.30 5,200
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 95 15.00 14,500
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 115 0 .00 9,500
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 95 115.00 111,000
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 1930 12.00 23,200
23 Median Landscaping SF 115 0 4.50 52,100
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 1 75,000.00 75,000
2 Curb and Gutter LF 1930 27.00 52,100
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA ,000.00 3,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 95 25.00 24,100
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 50 133.00 113,100
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 02,700
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 120,400
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 13 ,500
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $1,059,600

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000

Fax: 91 -7 2-3955

www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 4 Summary
Item # Description | unit | OQuantity | UnitPrice | Amount
Back bone Roadway System
1 Mobilization JOB 50,000.00 300,000
2 Excavation CY 1100 7.00 7,700
3 4" AB (Under Curb & Gutter and Sidewalk) SF 350 1.0 150,400
4 16" AB (assumes a Traffic Index of 9) SF 213000 2.25 479,300
5 5" AC (assumes a Traffic Index of 9) SF 213000 2.70 575,100
18" AB (assumes a Traffic Index of 11) SF 591 2.50 14, 00
7 7" AC (assumes a Traffic Index of 11) SF 591 4.00 23,700
Decomposed Granite Trail (4' width, 4" thick) SF 107 0 1.0 19,400
9 4" AB Shoulder (2' width) SF 1520 1.20 1, 00
10 Subgrade Street Prep (Street) SF 21 91 0.25 54,700
11 Subgrade Prep (Curb & Gutter) SF 350 0.30 25,100
12 Subgrade Prep (AB Shoulder) SF 1520 0.30 500
13 Subgrade Prep (DG Trail) SF 107 0 0.30 3,200
14 Signing and Striping (36' ROW)* LF 57 0 15.00 ,700
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 53440 .00 320, 00
19 Roundabout EA 1 100,000.00 100,000
20 Joint Trench LF 35 115.00 732,000
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 7 15 12.00 91,400
23 Median Landscaping SF 5 535 4.50 2 3,400
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 10040 27.00 271,100
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 4 ,000.00 2,000
30 Sawcut and Pavement Removal Median LF 3355 20.00 7,100
31 Sawcut and Pavement Removal LF 2595 3.00 7, 00
32 Reconstruct Ditches LF 70 3.00 2,300
33 Erosion Control LF 90 25.00 224,000
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 109 0 2.00 219, 00
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 3 100,000.00 300,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 4, 29,900
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 94,500
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 7 7,100
*** ROW Acquisition includes mapping.
TOTAL CIRCULATION $6,111,500

CIVIL ENGINEERING® PLANNING ¢ SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000

Fax: 91 -7 2-3955

www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 4 McBean Park Drive 8
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 0 0.25 0
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 0 15.00 0
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 1 35 12.00 22,000
23 Median Landscaping SF 23 55 4.50 107,300
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 0 ,000.00 0
30 Sawcut and Pavement Removal Median LF 1 35 20.00 3,700
31 Sawcut and Pavement Removal LF 135 3.00 5,500
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 135 25.00 45,900
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 73400 2.00 14 , 00
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 100,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 514,200
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 77,100
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 7,400
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $678,700

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 4 State Route 193 7
Item # Descripti on | unit | oQuantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 1100 7.00 7,700
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 591 2.50 14, 00
7 7" AC (assumes a Traffic Index of 11) SF 591 4.00 23,700
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 1520 1.20 1, 00
10 Subgrade Street Prep (Street) SF 591 0.25 1,500
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 1520 0.30 500
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 70 15.00 11,400
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 70 12.00 9,100
23 Median Landscaping SF 45 0 4.50 20,500
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 5 ,000.00 30,000
30 Sawcut and Pavement Removal Median LF 1520 20.00 30,400
31 Sawcut and Pavement Removal LF 70 3.00 2,300
32 Reconstruct Ditches LF 70 3.00 2,300
33 Erosion Control LF 70 25.00 19,000
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 340 2.00 73,000
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 100,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 39 ,000
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 59,700
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 7,700
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $525,400

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 4 Oak Tree Lane 2
Item # Description | unit | OQuantity | UnitPrice | Amount
Back bone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 291 0 1.0 52,500
4 16" AB (assumes a Traffic Index of 9) SF 5 320 2.25 131,200
5 5" AC (assumes a Traffic Index of 9) SF 5 320 2.70 157,500
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 5 320 0.25 14, 00
11 Subgrade Prep (Curb & Gutter) SF 291 0 0.30 ,700
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 120 15.00 24,300
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 19440 .00 11, 00
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 120 115.00 1 ,300
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 3240 12.00 3,900
23 Median Landscaping SF 19440 4.50 7,500
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 3240 27.00 7,500
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 11 ,000.00 ,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 120 25.00 40,500
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 1,0 2,100
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 159,300
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 10, 00
*** ROW Acquisition includes mapping.
TOTAL CIRCULATION $1,402,000

CIVIL ENGINEERING® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 4 North South Collector 1
Item # Description | unit | OQuantity | UnitPrice | Amount
Back bone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 14240 1.0 25, 00
4 16" AB (assumes a Traffic Index of 9) SF 32040 2.25 72,100
5 5" AC (assumes a Traffic Index of 9) SF 32040 2.70 ,500
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4" width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 32040 0.25 ,000
11 Subgrade Prep (Curb & Gutter) SF 14240 0.30 4,300
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 90 15.00 13,400
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 900 .00 53,400
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 90 115.00 102,400
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 17 0 12.00 21,400
23 Median Landscaping SF 10 0O 4.50 4 ,100
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 17 0 27.00 4 ,100
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA ,000.00 3,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 90 25.00 22,300
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 591, 00
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): ,700
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 100, 00
*** ROW Acquisition includes mapping.
TOTAL CIRCULATION $780,900

CIVIL ENGINEERING® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000

Fax: 91 -7 2-3955

www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 4 Collector Loop 1
Item # Description | unit | OQuantity | UnitPrice | Amount
Back bone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 401 0 1.0 72,300
4 16" AB (assumes a Traffic Index of 9) SF 903 0 2.25 203,400
5 5" AC (assumes a Traffic Index of 9) SF 903 0 2.70 243,900
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 903 0 0.25 22,500
11 Subgrade Prep (Curb & Gutter) SF 401 0 0.30 12,100
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 2510 15.00 37, 00
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 25100 .00 150, 00
19 Roundabout EA 1 100,000.00 100,000
20 Joint Trench LF 2510 115.00 2 , 00
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 5020 27.00 135,500
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 17 ,000.00 102,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 2510 25.00 2,700
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 1,4 1,200
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 222,300
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 251,700
*** ROW Acquisition includes mapping.
TOTAL CIRCULATION $1,955,200

CIVIL ENGINEERING® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000

Fax: 91 -7 2-3955

www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 4 Liberty Lane 1
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 322 0 2.25 72, 00
5 5" AC (assumes a Traffic Index of 9) SF 322 0 2.70 7,200
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 107 0 1. 0 19,400
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 322 0 0.25 ,100
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 107 0 0.30 3,200
14 Signing and Striping (36' ROW)* LF 0 15.00 0
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 1345 115.00 154,700
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 9 ,000.00 54,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 1345 25.00 33, 00
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 100,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 5 2, 00
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 7,400
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 99,100
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $769,300

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 5 Summary
ltem # Descripti on Unit Quantity | Unit Price | Amount
Backbone Roadway System
1 Mobilization JOB 4 50,000.00 200,000
2 Excavation CY 21 0 7.00 15,100
3 4" AB (Under Curb & Gutter and Sidewalk) SF 49 0 1. 0 153,000
4 16" AB (assumes a Traffic Index of 9) SF 17 920 2.25 402, 00
5 5" AC (assumes a Traffic Index of 9) SF 17 920 2.70 4 3,100
18" AB (assumes a Traffic Index of 11) SF 291 3 2.50 72,900
7 7" AC (assumes a Traffic Index of 11) SF 291 3 4.00 11 ,700
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 12520 1.20 15,000
10 Subgrade Street Prep (Street) SF 20 0 3 0.25 52,000
11 Subgrade Prep (Curb & Guitter) SF 49 0 0.30 25,500
12 Subgrade Prep (AB Shoulder) SF 11440 0.30 3,400
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 520 15.00 127, 00
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 551 0 .00 331,000
19 Roundabout EA 1 100,000.00 100,000
20 Joint Trench LF 2940 115.00 33,100
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 00 12.00 97,000
23 Median Landscaping SF 0570 4.50 272, 00
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 9940 27.00 2,400
27 AC Driveway (Per Approx. 12' wide) EA 9 0.00 5, 00
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 74 ,000.00 444,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 20 3.00 1, 00
32 Reconstruct Ditches LF 4730 3.00 14,200
33 Erosion Control LF 11230 25.00 2 0, 00
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 3004 0 2.00 01,000
39 Retrofit Utilities EA 4 3,000.00 12,000
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 5350 45.00 240, 00
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 100,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 4,791, 00
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 71 ,700
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 14, 00
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $6,324,900

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax:91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Backbone Roadway System
Phase 5 State Route 193 8
ltem # Description | Unit Quantity | Unit Price Amount
Backbo ne Roadway System
1 Mobilization JOB 0.25 50,000.00 12,500
2 Excavation CY 1073 7.00 7,500
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1.0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 14491 2.50 3,200
7 7" AC (assumes a Traffic Index of 11) SF 14491 4.00 5,100
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 3 0 1.20 4,700
10 Subgrade Street Prep (Street) SF 14491 0.25 3, 00
11 Subgrade Prep (Curb & Gutter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 30 0.30 1,100
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 970 15.00 14, 00
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12" wide) EA 3 9 0.00 2,900
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 13 ,000.00 7 ,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 1940 3.00 5, 00
32 Reconstruct Ditches LF 1940 3.00 5, 00
33 Erosion Control LF 1940 25.00 4,500
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 93120 2.00 1 ,200
39 Retrofit Utilities EA 2 3,000.00 ,000
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slougt| EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0.25 100,000.00 25,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 49 ,500
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 74,500
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 4,400
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $655,400

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 5 State Route 193 9
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 0.25 50,000.00 12,500
2 Excavation CY 343 7.00 2,400
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 4 34 2.50 11, 00
7 7" AC (assumes a Traffic Index of 11) SF 4 34 4.00 1,500
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 12 0 1.20 1,500
10 Subgrade Street Prep (Street) SF 4 34 0.25 1,200
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 12 0 0.30 400
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 320 15.00 4, 00
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 4 ,000.00 24,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 40 3.00 1,900
32 Reconstruct Ditches LF 40 3.00 1,900
33 Erosion Control LF 40 25.00 1 ,000
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 30720 2.00 1,400
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0.25 100,000.00 25,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 1 3,100
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 27,500
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 31,100
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $241,700

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 5 State Route 193 10
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 0.25 50,000.00 12,500
2 Excavation CY 353 7.00 2,500
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 47 0 2.50 11,900
7 7" AC (assumes a Traffic Index of 11) SF 47 0 4.00 19,000
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 330 1.20 4,100
10 Subgrade Street Prep (Street) SF 47 0 0.25 1,200
11 Subgrade Prep (Curb & Guitter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 330 0.30 1,000
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 1 90 15.00 25,400
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12' wide) EA 3 9 0.00 2,900
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 11 ,000.00 ,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 1 90 3.00 5,100
32 Reconstruct Ditches LF 2150 3.00 ,500
33 Erosion Control LF 1 90 25.00 42,300
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 1120 2.00 1 2,200
39 Retrofit Utilities EA 2 3,000.00 ,000
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0.25 100,000.00 25,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 393, 00
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 59,000
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): ,900
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $519,500

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000
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Engineer's Opinion of Costs
Village 1 - Backbone R oadw ay System
Phase 5 State Rout e 193 11
ltem # Descripti on Unit | OQuantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 0.25 50,000.00 12,500
2 Excavation CY 391 7.00 2,700
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 1. 0 0
4 16" AB (assumes a Traffic Index of 9) SF 0 2.25 0
5 5" AC (assumes a Traffic Index of 9) SF 0 2.70 0
18" AB (assumes a Traffic Index of 11) SF 527 2.50 13,200
7 7" AC (assumes a Traffic Index of 11) SF 527 4.00 21,100
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 39 0 1.20 4,700
10 Subgrade Street Prep (Street) SF 527 0.25 1,300
11 Subgrade Prep (Curb & Gutter) SF 0 0.30 0
12 Subgrade Prep (AB Shoulder) SF 2900 0.30 900
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 570 15.00 , 00
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 0 115.00 0
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 0 27.00 0
27 AC Driveway (Per Approx. 12" wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 13 ,000.00 7 ,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 1990 3.00 ,000
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 1990 25.00 49, 00
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 95520 2.00 191,200
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0.25 100,000.00 25,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 415,000
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 2,300
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 70, 00
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $547,900

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 5 Oak Tree Lane 1
Item # Description | unit | OQuantity | UnitPrice | Amount
Back bone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 49140 1.0 ,500
4 16" AB (assumes a Traffic Index of 9) SF 920 2.25 221,200
5 5" AC (assumes a Traffic Index of 9) SF 920 2.70 2 5,400
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 920 0.25 24,500
11 Subgrade Prep (Curb & Gutter) SF 49140 0.30 14,700
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 2730 15.00 40,700
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 327 0 .00 19 , 00
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 700 115.00 0,500
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 54 0 12.00 5, 00
23 Median Landscaping SF 327 0 4.50 147,500
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 54 0 27.00 147,500
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 1 ,000.00 10 ,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 2730 25.00 ,100
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 5350 45.00 240, 00
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 1,759, 00
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 2 3, 00
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 299,200
*** ROW Acquisition includes mapping.
TOTAL CIRCULATION $2,322,600

CIVIL ENGINEERING® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 5 North South Coll ector 2
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 209 0 1. 0 37,700
4 16" AB (assumes a Traffic Index of 9) SF 471 0 2.25 10 ,100
5 5" AC (assumes a Traffic Index of 9) SF 471 0 2.70 127,300
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 471 0 0.25 11, 00
11 Subgrade Prep (Curb & Guitter) SF 209 0 0.30 ,300
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 1310 15.00 19,700
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 13100 .00 7, 00
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 1310 115.00 150, 00
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 2 20 12.00 31,400
23 Median Landscaping SF 15720 4.50 70,700
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 2 20 27.00 70,700
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 9 ,000.00 54,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 1310 25.00 32, 00
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 47,700
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 127,200
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 144,100
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $1,119,000

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 5 Collector L oop 2
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 14 0 1. 0 2, 00
4 16" AB (assumes a Traffic Index of 9) SF 334 0 2.25 75,300
5 5" AC (assumes a Traffic Index of 9) SF 334 0 2.70 90,400
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 334 0 0.25 ,400
11 Subgrade Prep (Curb & Guitter) SF 14 0 0.30 4,500
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 930 15.00 14,000
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 9300 .00 55, 00
19 Roundabout EA 1 100,000.00 100,000
20 Joint Trench LF 930 115.00 107,000
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 12090 4.50 54,400
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 10 27.00 50,200
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA ,000.00 3,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 930 25.00 23,300
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 9,100
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 104,400
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 11 ,300
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $918,800

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 6 Summary
ltem # Descripti on Unit Quantity | Unit Price | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0320 1. 0 10 , 00
4 16" AB (assumes a Traffic Index of 9) SF 135720 2.25 305,400
5 5" AC (assumes a Traffic Index of 9) SF 135720 2.70 3,400
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 135720 0.25 33,900
11 Subgrade Prep (Curb & Guitter) SF 0320 0.30 1,100
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 3770 15.00 5, 00
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 37700 .00 22 ,200
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 3770 115.00 433, 00
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 7540 27.00 203, 00
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 25 ,000.00 150,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 3770 25.00 94,300
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 2,04 ,700
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 307,000
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 347,900
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $2,701,600

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 6 Collector Loop 3
Item # Description | unit | OQuantity | UnitPrice | Amount
Back bone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 0320 1.0 10 , 00
4 16" AB (assumes a Traffic Index of 9) SF 135720 2.25 305,400
5 5" AC (assumes a Traffic Index of 9) SF 135720 2.70 3,400
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 135720 0.25 33,900
11 Subgrade Prep (Curb & Gutter) SF 0320 0.30 1,100
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 3770 15.00 5, 00
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 37700 .00 22 ,200
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 3770 115.00 433, 00
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 7540 27.00 203, 00
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 25 ,000.00 150,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 3770 25.00 94,300
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 2,04 ,700
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 307,000
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 347,900
*** ROW Acquisition includes mapping.
TOTAL CIRCULATION $2,701,600

CIVIL ENGINEERING® PLANNING ¢ SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000

Fax: 91 -7 2-3955

www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 7 Summary
Item # Description | unit | OQuantity | UnitPrice | Amount
Back bone Roadway System
1 Mobilization JOB 2 50,000.00 100,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 15210 1.0 27,400
4 16" AB (assumes a Traffic Index of 9) SF 427 0 2.25 9 ,200
5 5" AC (assumes a Traffic Index of 9) SF 427 0 2.70 115,500
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4" width, 4" thick) SF 0 1.0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 427 0 0.25 10,700
11 Subgrade Prep (Curb & Gutter) SF 15210 0.30 4, 00
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 3110 15.00 4 ,700
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 50 .00 35,300
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 3110 115.00 357,700
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 5 0 4.50 2,500
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 3110 27.00 4,000
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 22 ,000.00 132,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 2130 3.00 ,400
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 3110 25.00 77, 00
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 550 133.00 73,200
44 Split Rail Fencing LF 90 45.00 44,100
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 100,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 1 5,500,000.00 5,500,000
Construction Total: , 3,100
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 1,025,700
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 1,1 2,500
*** ROW Acquisition includes mapping.
TOTAL CIRCULATION $9,026,300

CIVIL ENGINEERING® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 7 Oak Tree Lane 12
ltem # Descripti on Unit | Quantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 1 50,000.00 50,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 20 1. 0 15,900
4 16" AB (assumes a Traffic Index of 9) SF 215 0 2.25 4,500
5 5" AC (assumes a Traffic Index of 9) SF 215 0 2.70 5,300
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 215 0 0.25 5,400
11 Subgrade Prep (Curb & Guitter) SF 20 0.30 2,700
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 90 15.00 14,700
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 5 0 .00 35,300
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 90 115.00 112,700
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 5 0 4.50 2 ,500
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 90 27.00 2 ,500
27 AC Driveway (Per Approx. 12' wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 7 ,000.00 42,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 0 3.00 0
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 90 25.00 24,500
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 550 133.00 73,200
44 Split Rail Fencing LF 90 45.00 44,100
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 0 100,000.00 0
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 1 5,500,000.00 5,500,000
Construction Total: ,0 0,300
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 912,000
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 1,033,700
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $8,026,000

CIVILENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000

Fax: 91 -7 2-3955

www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone R oadw ay System
Phase 7 Virginiatow n Road 1
ltem # Descripti on Unit | OQuantity | UnitPrice | Amount
Backbone Roadway System
1 Mobilization JOB 0.5 50,000.00 25,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 090 1. 0 11,000
4 16" AB (assumes a Traffic Index of 9) SF 20300 2.25 45,700
5 5" AC (assumes a Traffic Index of 9) SF 20300 2.70 54, 00
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4' width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 20300 0.25 5,100
11 Subgrade Prep (Curb & Gutter) SF 090 0.30 1, 00
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 2030 15.00 30,500
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 2030 115.00 233,500
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 2030 27.00 54, 00
27 AC Driveway (Per Approx. 12" wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 14 ,000.00 4,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 2030 3.00 ,100
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 2030 25.00 50, 00
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 50,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 53,100
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 9 ,000
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 111,000
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $862,100

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Backbone Roadway System
Phase 7 Virginiatown Road 3
ltem # Description | unit | OQuantity | UnitPrice | Amount
Backbone Roadw ay System
1 Mobilization JOB 0.5 50,000.00 25,000
2 Excavation CY 0 7.00 0
3 4" AB (Under Curb & Gutter and Sidewalk) SF 300 1. 0 500
4 16" AB (assumes a Traffic Index of 9) SF 900 2.25 2,000
5 5" AC (assumes a Traffic Index of 9) SF 900 2.70 2,400
18" AB (assumes a Traffic Index of 11) SF 0 2.50 0
7 7" AC (assumes a Traffic Index of 11) SF 0 4.00 0
Decomposed Granite Trail (4" width, 4" thick) SF 0 1. 0 0
9 4" AB Shoulder (2' width) SF 0 1.20 0
10 Subgrade Street Prep (Street) SF 900 0.25 200
11 Subgrade Prep (Curb & Gutter) SF 300 0.30 100
12 Subgrade Prep (AB Shoulder) SF 0 0.30 0
13 Subgrade Prep (DG Trail) SF 0 0.30 0
14 Signing and Striping (36' ROW)* LF 100 15.00 1,500
15 Traffic Signals EA 0 320,000.00 0
1 Future Traffic Signal EA 0 275,000.00 0
17 Signalized Intersection EA 0 900,000.00 0
1 Sidewalk, Concrete SF 0 .00 0
19 Roundabout EA 0 100,000.00 0
20 Joint Trench LF 100 115.00 11,500
21 Underground Existing Utilities in Joint Trench LF 0 3 0.00 0
22 Type 5 Curb Median LF 0 12.00 0
23 Median Landscaping SF 0 4.50 0
24 Frontage Landscaping SF 0 4.50 0
25 Signal Conduit and Wiring EA 0 75,000.00 0
2 Curb and Gutter LF 100 27.00 2,700
27 AC Driveway (Per Approx. 12" wide) EA 0 9 0.00 0
2 Irrigation Sleeves LF 0 15.00 0
29 Street Lights (every 150 LF) EA 1 ,000.00 ,000
30 Sawcut and Pavement Removal Median LF 0 20.00 0
31 Sawcut and Pavement Removal LF 100 3.00 300
32 Reconstruct Ditches LF 0 3.00 0
33 Erosion Control LF 100 25.00 2,500
34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 100,000.00 0
35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 500,000.00 0
3 ROW Acquisition (Oak Tree Lane - South) *** LS 0 50,000.00 0
37 Grind and Remove Pavement SF 0 3.00 0
3 Grind and Overlay SF 0 2.00 0
39 Retrofit Utilities EA 0 3,000.00 0
40 Dewatering - Ferrari Ranch Road EA 0 25,000.00 0
41 Dewatering - Oak Tree near So. Ingram Slough EA 0 50,000.00 0
42 Dewatering - Oak Tree near new lake EA 0 75,000.00 0
43 Golf Course Fence and Netting LF 0 133.00 0
44 Split Rail Fencing LF 0 45.00 0
45 FRR Supplemental Topo + Aerial Topo JOB 0 12,500.00 0
4 Remediation Trench and Monitoring JOB 0 1,000,000.00 0
47 Traffic Control JOB 1 100,000.00 50,000
4 Traffic Control Oak Tree Lane JOB 0 250,000.00 0
49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 5,500,000.00 0
Construction Total: 104,700
* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15/): 15,700
** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17/): 17, 00
** ROW Acquisition includes mapping.
TOTAL CIRCULATION $138,200

CIVIL ENGINEERING® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 91 -7 2-3955

Phone: 91 -7 2-3000
www.frayjidg.com
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Lincoln Village 1 Specific Plan
Infrastructure Finance Plan
Circulation Phasing
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Circulation Phasing per City and Village 1

Appendix 7
August 9, 201

Facility

Begin Improvement Plan
Design by Building Permit [3]

Bid Awarded by
Building Permit [3] [4]

In Use by Building Permit [3] [4]

[4]
Infrastructure Elements + PFE Eligible Infrastructure Elements [1]
McBean Park Drive and State Route 193 - North Side From Ferrari Ranch Road to 900
1 |LF past Oak Tree Lane - 2 Westbound Lanes and 1 Eastbound Lane, including traffic 1000 1300 1400
signals
Oak Tree Lane - McBean Park Drive/State Route 193 to Sierra College Boulevard or
2 |State Route 193, 2 lanes with landscaped median and traffic signal at McBean Park 500 EDU's [2] 700 EDU's [2] 1000 EDU's [2]
Drive and Sierra College Boulevard
State Route 193, North Side - from 900 LF past Oak Tree Lane to the Village 1
3 |Boundary, 2 Westbound Lanes and 1 Eastbound Lane, East of the North South 1000 1300 1400
Collector and 1 lane each direction after that, including traffic signals
4 McBean Park Drive and State Route 193 - South Side from Ferrari Ranch Road to 900 1900 2100 2300
LF past Oak Tree Lane, 1 eastbound lane
5 S.tate. Route 193 - from 900 LF past Oak Tree Lane to the Village 1 Boundary, south 2500 2700 3000
side improvements 1 eastbound lane
Oak Tree Lane - Ferrari Ranch Road to Virginia Town Road, 2 lanes with landscaped
median, 2 lane bridge, traffic signal at Virginatown Road and traffic signal at Ferrari 3000 3200 3500
Ranch Road and Oak Tree Lane
7 |Ferrari Ranch Road - McBean Park Drive to La Bella Rosa Entrance As required for development |As required for development As required for development
Oak Tree Lane - McBean Park Drive/State Route 193 to La Bella Rosa Entrance, 2
lanes with landscaped median and traffic signal at McBean Park Drive and Ferrari As required for development |As required for development As required for development
Ranch Road
9 |Virginiatown Road - widen south side to ultimate width As required for development |As required for development As required for development
Infrastructure Elements with No PFE Eligible Infrastructure Elements
By the 91st buildi iti
X ) By the 91st building unit in La ¥ Ehe 558 DUIEINS Unit in By the 91st building unit in La Bella
Ferrari Ranch Road - La Bella Rosa Entrance to Oak Tree Lane, 2 Lanes with La Bella Rosa or 3 years after
10 ) Bella Rosa or 3 years after 1st L Rosa or 3 years after 1st La Bella Rosa
Landscaped Median. o . 1st La Bella Rosa building e .
La Bella Rosa building unit unit building unit
1 Oak Tree Lane - I._a Bella Rosa Entrance to Ferrari Ranch Road, 2 lanes with 2700 2900 3200
landscaped median
Only PFE Eligible Infrastructure Elements [1]
12 .Ferrar! Ranch Boad - McBe.an Park Drive South to Existing Bridge - 2 westerly lanes 500 900 1200
including median landscaping
i -McB Dri Existing Bridge -
13 Ferrari Rz.mch Road - Mc ?an Park Drive South to Existing Bridge - Frontage 1500 1700 2000
landscaping on the west side of the road
Sierra College Boulevard and Twelve Bridges Drive Intersection - traffic signal and . . .
14 Dictated by Warrants Dictated by Warrants Dictated by Warrants

widening as necessary for the signal operation

[1] PFE Eligible Infrastructure items will be paid with available Village 1 Impact Fees collected.
[2] Assumes 1000 edu south of McBean Park Drive (limited to Village 1 projects, Excludes Crocker Knoll and VMU parcel on the corner of Oak Tree Lane and McBean Park Drive).

[3] Staff has flexibility to amend thresholds by up to 300 building permits to meet change in improvement timing based upon construction conditions or actual construction costs incurred.
[4] If available PFE funding is decreased due to allocation of money to critical facilities, then Staff shall have ability to adjust thresholds for facilities to be constructed.
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Lincoln Village 1 Specific Plan
Infrastructure Finance Plan
Trails

S DESIGN GROUP, INC.

432



%

eer

FRAY]I

DESIGN GROUP

Engineer's Opinion of Costs

Village 1
Trails Summary by Phase

Descripti on Trails
Infrastructure Costs
Phase 1 $282,200
Phase 2 $471,400
Phase 3 $377,400
Phase 4 $74,200
Phase 5 $800,500
Phase 6 $206,200
Phase 7 $177,600
Phase 8 $243,200
Subtotal $2,632,700

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com

Date: 8/9/2016
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4 DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Trails
Summar
Item # Description | Unit | OQuantity | UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 90880 $3.25 $295,300
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 157650 $3.75 $591,300
3 Subgrade Prep (AC Trail) SF 248530 $0.30 $74,500
4 Signing and Striping (10' ROW) LF 15765 $3.00 $47,300
Subtotal Infrastructure Trails Construction Total: $1,008,400
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 226600 $3.75 $849,800
3 Subgrade Prep (AC Trail) SF 226600 $0.30 $68,100
4 Signing and Striping (10' ROW) LF 22660 $3.00 $68,100
Subtotal Builders Trails Construction Total: $986,000
Subtotal Trails Construction Total: $1,994,400
Contingency Based upon Hard Costs (15/): $299,200
Soft Costs Contingency (17/): $339,100

TOTAL TRAILS $2,632,700
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DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Trails
Phase 1 Summary
ltem # | Description | Unit | OQuantity | UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 14160 $3.25 $46,000
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 37600 $3.75 $141,000
3 Subgrade Prep (AC Trail) SF 51760 $0.30 $15,500
4 Signing and Striping (10' ROW) LF 3760 $3.00 $11,300
Subtotal Infrastructure Trails Construction Total: $213,800
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $213,800
Contingency Based upon Hard Costs (15/): $32,100
Soft Costs Contingency (17/): $36,300
TOTAL TRAILS $282,200
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 1 Ferrari Ranch Ro ad 1
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 37600 $3.75 $141,000
3 Subgrade Prep (AC Trail) SF 37600 $0.30 $11,300
4 Signing and Striping (10' ROW) LF 3760 $3.00 $11,300
Subtotal Infrastructure Trails Construction Total: $163,600
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $163,600
Contingency Based upon Hard Costs (15/): $24,600
Soft Costs Contingency (17/): $27,800
TOTAL TRAILS $216,000
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 1 McBean Park Drive 1
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 2800 $3.25 $9,100
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 2800 $0.30 $800
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $9,900
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $9,900
Contingency Based upon Hard Costs (15/): $1,500
Soft Costs Contingency (17/): $1,700
TOTAL TRAILS $13,100
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 1 McBean Park Drive 2
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 11360 $3.25 $36,900
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 11360 $0.30 $3,400
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $40,300
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $40,300
Contingency Based upon Hard Costs (15/): $6,000
Soft Costs Contingency (17/): $6,800
TOTAL TRAILS $53,100
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 2 Summary
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 82100 $3.75 $307,900
3 Subgrade Prep (AC Trail) SF 82100 $0.30 $24,600
4 Signing and Striping (10' ROW) LF 8210 $3.00 $24,600
Subtotal Builders Trails Construction Total: $357,100
Subtotal Trails Construction Total: $357,100
Contingency Based upon Hard Costs (15/): $53,600
Soft Costs Contingency (17/): $60,700
TOTAL TRAILS $471,400

439
CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com



% FRAYJI Date: /9/201
L 21 DESIGN (}RUL"T
Engineer's Opinio n of Costs
Village 1 - Trails
Phase 2 Turkey Creek Estates 1
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 61850 $3.75 $232,000
3 Subgrade Prep (AC Trail) SF 61850 $0.30 $18,500
4 Signing and Striping (10' ROW) LF 6185 $3.00 $18,500
Subtotal Builders Trails Construction Total: $269,000
Subtotal Trails Construction Total: $269,000
Contingency Based upon Hard Costs (15/): $40,400
Soft Costs Contingency (17/): $45,700
TOTAL TRAILS $355,100
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 2 Hidd en Hills 1
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 20250 $3.75 $75,900
3 Subgrade Prep (AC Trail) SF 20250 $0.30 $6,100
4 Signing and Striping (10' ROW) LF 2025 $3.00 $6,100
Subtotal Builders Trails Construction Total: $88,100
Subtotal Trails Construction Total: $88,100
Contingency Based upon Hard Costs (15/): $13,200
Soft Costs Contingency (17/): $15,000
TOTAL TRAILS $116,300
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 3 Summary
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ltem # | Description | unit | Quantity] Unit Price Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 15200 $3.25 $49,400
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 17400 $3.75 $65,300
3 Subgrade Prep (AC Trail) SF 32600 $0.30 $9,800
4 Signing and Striping (10' ROW) LF 1740 $3.00 $5,200
Subtotal Infrastructure Trails Construction Total: $129,700
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 35900 $3.75 $134,600
3 Subgrade Prep (AC Trail) SF 35900 $0.30 $10,800
4 Signing and Striping (10' ROW) LF 3590 $3.00 $10,800
Subtotal Builders Trails Construction Total: $156,200
Subtotal Trails Construction Total: $285,900
Contingency Based upon Hard Costs (15/): $42,900
Soft Costs Contingency (17/): $48,600
TOTAL TRAILS $377,400
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 3 Ferrari Ranch Ro ad 2
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 17400 $3.75 $65,300
3 Subgrade Prep (AC Trail) SF 17400 $0.30 $5,300
4 Signing and Striping (10' ROW) LF 1740 $3.00 $5,200
Subtotal Infrastructure Trails Construction Total: $75,800
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $75,800
Contingency Based upon Hard Costs (15/): $11,300
Soft Costs Contingency (17/): $13,000
TOTAL TRAILS $100,100
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 3 McBean Park Drive 3
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 2400 $3.25 $7,800
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 2400 $0.30 $700
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $8,500
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $8,500
Contingency Based upon Hard Costs (15/): $1,300
Soft Costs Contingency (17/): $1,400
TOTAL TRAILS $11,200
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Engineer's Opinio n of Costs
Village 1 - Trails

Phase 3 North of McBean Park Drive 4
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 12800 $3.25 $41,600
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 12800 $0.30 $3,800
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $45,400
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $45,400
Contingency Based upon Hard Costs (15/): $6,800
Soft Costs Contingency (17/): $7,700
TOTAL TRAILS $59,900
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 3 Ingram Slough 2
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 15700 $3.75 $58,800
3 Subgrade Prep (AC Trail) SF 15700 $0.30 $4,800
4 Signing and Striping (10' ROW) LF 1570 $3.00 $4,800
Subtotal Builders Trails Construction Total: $68,400
Subtotal Trails Construction Total: $68,400
Contingency Based upon Hard Costs (15/): $10,300
Soft Costs Contingency (17/): $11,600
TOTAL TRAILS $90,300
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 3 Ingram Slough 3
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 5800 $3.75 $21,800
3 Subgrade Prep (AC Trail) SF 5800 $0.30 $1,700
4 Signing and Striping (10' ROW) LF 580 $3.00 $1,700
Subtotal Builders Trails Construction Total: $25,200
Subtotal Trails Construction Total: $25,200
Contingency Based upon Hard Costs (15/): $3,800
Soft Costs Contingency (17/): $4,300
TOTAL TRAILS $33,300
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 3 Oak Tree Lane 1
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 14400 $3.75 $54,000
3 Subgrade Prep (AC Trail) SF 14400 $0.30 $4,300
4 Signing and Striping (10' ROW) LF 1440 $3.00 $4,300
Subtotal Builders Trails Construction Total: $62,600
Subtotal Trails Construction Total: $62,600
Contingency Based upon Hard Costs (15/): $9,400
Soft Costs Contingency (17/): $10,600
TOTAL TRAILS $82,600
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Village 1 - Trails
Phase 4 Summary

Engineer's Opinio n of Costs
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ltem # | Description | unit | Quantity] Unit Price Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 6000 $3.75 $22,500
3 Subgrade Prep (AC Trail) SF 6000 $0.30 $1,800
4 Signing and Striping (10' ROW) LF 600 $3.00 $1,800
Subtotal Infrastructure Trails Construction Total: $26,100
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 6900 $3.75 $25,900
3 Subgrade Prep (AC Trail) SF 6900 $0.30 $2,100
4 Signing and Striping (10' ROW) LF 690 $3.00 $2,100
Subtotal Builders Trails Construction Total: $30,100
Subtotal Trails Construction Total: $56,200
Contingency Based upon Hard Costs (15/): $8,400
Soft Costs Contingency (17/): $9,600
TOTAL TRAILS $74,200
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 4 Regional Park 4
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 6900 $3.75 $25,900
3 Subgrade Prep (AC Trail) SF 6900 $0.30 $2,100
4 Signing and Striping (10' ROW) LF 690 $3.00 $2,100
Subtotal Builders Trails Construction Total: $30,100
Subtotal Trails Construction Total: $30,100
Contingency Based upon Hard Costs (15/): $4,500
Soft Costs Contingency (17/): $5,200
TOTAL TRAILS $39,800
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 4 To Tank 1
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 6000 $3.75 $22,500
3 Subgrade Prep (AC Trail) SF 6000 $0.30 $1,800
4 Signing and Striping (10' ROW) LF 600 $3.00 $1,800
Subtotal Infrastructure Trails Construction Total: $26,100
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $26,100
Contingency Based upon Hard Costs (15/): $3,900
Soft Costs Contingency (17/): $4,400
TOTAL TRAILS $34,400
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 Summary
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ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 55920 $3.25 $181,700
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 58850 $3.75 $220,700
3 Subgrade Prep (AC Trail) SF 114770 $0.30 $34,400
4 Signing and Striping (10' ROW) LF 5885 $3.00 $17,700
Subtotal Infrastructure Trails Construction Total: $454,500
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 34900 $3.75 $130,900
3 Subgrade Prep (AC Trail) SF 34900 $0.30 $10,500
4 Signing and Striping (10' ROW) LF 3490 $3.00 $10,500
Subtotal Builders Trails Construction Total: $151,900
Subtotal Trails Construction Total: $606,400
Contingency Based upon Hard Costs (15/): $91,000
Soft Costs Contingency (17/): $103,100
TOTAL TRAILS $800,500
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails

Phase 5 South of State Route 193 1

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 6080 $3.25 $19,800
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 6080 $0.30 $1,800
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $21,600
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $21,600
Contingency Based upon Hard Costs (15/): $3,200
Soft Costs Contingency (17/): $3,700
TOTAL TRAILS $28,500
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 State Route 193 2

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 15520 $3.25 $50,400
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 15520 $0.30 $4,700
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $55,100
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $55,100
Contingency Based upon Hard Costs (15/): $8,300
Soft Costs Contingency (17/): $9,400
TOTAL TRAILS $72,800
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 State Route 193 3

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 4720 $3.25 $15,300
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 4720 $0.30 $1,400
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $16,700
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $16,700
Contingency Based upon Hard Costs (15/): $2,500
Soft Costs Contingency (17/): $2,800
TOTAL TRAILS $22,000
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 State Route 193 4

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 13920 $3.25 $45,200
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 13920 $0.30 $4,200
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $49,400
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $49,400
Contingency Based upon Hard Costs (15/): $7,400
Soft Costs Contingency (17/): $8,400
TOTAL TRAILS $65,200
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails
PFE Phase 5 State Route 193 5

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 8000 $3.25 $26,000
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 8000 $0.30 $2,400
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $28,400
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $28,400
Contingency Based upon Hard Costs (15/): $4,300
Soft Costs Contingency (17/): $4,800
TOTAL TRAILS $37,500
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 Regional Park 1

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 5550 $3.75 $20,800
3 Subgrade Prep (AC Trail) SF 5550 $0.30 $1,700
4 Signing and Striping (10' ROW) LF 555 $3.00 $1,700
Subtotal Infrastructure Trails Construction Total: $24,200
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $24,200
Contingency Based upon Hard Costs (15/): $3,600
Soft Costs Contingency (17/): $4,100
TOTAL TRAILS $31,900
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 Regional Park 2

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 53300 $3.75 $199,900
3 Subgrade Prep (AC Trail) SF 53300 $0.30 $15,900
4 Signing and Striping (10' ROW) LF 5330 $3.00 $16,000
Subtotal Infrastructure Trails Construction Total: $231,800
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $231,800
Contingency Based upon Hard Costs (15/): $34,800
Soft Costs Contingency (17/): $39,400
TOTAL TRAILS $306,000
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% FRAYJI Date: /9/201
L 21 DESIGN (}RUL"T
Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 Regional Park 3
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 4150 $3.75 $15,600
3 Subgrade Prep (AC Trail) SF 4150 $0.30 $1,200
4 Signing and Striping (10' ROW) LF 415 $3.00 $1,200
Subtotal Builders Trails Construction Total: $18,000
Subtotal Trails Construction Total: $18,000
Contingency Based upon Hard Costs (15/): $2,700
Soft Costs Contingency (17/): $3,100
TOTAL TRAILS $23,800
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CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com



%,

FRAY]I

DESIGN GROUP

Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 North South Collector 1

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 7680 $3.25 $25,000
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 7680 $0.30 $2,300
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $27,300
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $27,300
Contingency Based upon Hard Costs (15/): $4,100
Soft Costs Contingency (17/): $4,600
TOTAL TRAILS $36,000
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% FRAYJI Date: /9/201
L 21 DESIGN (}RUL"T
Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 Ingram Slough 1
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 8250 $3.75 $30,900
3 Subgrade Prep (AC Trail) SF 8250 $0.30 $2,500
4 Signing and Striping (10' ROW) LF 825 $3.00 $2,500
Subtotal Builders Trails Construction Total: $35,900
Subtotal Trails Construction Total: $35,900
Contingency Based upon Hard Costs (15/): $5,400
Soft Costs Contingency (17/): $6,100
TOTAL TRAILS $47,400
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 5 Ingram Slough 4

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 22500 $3.75 $84,400
3 Subgrade Prep (AC Trail) SF 22500 $0.30 $6,800
4 Signing and Striping (10' ROW) LF 2250 $3.00 $6,800
Subtotal Builders Trails Construction Total: $98,000
Subtotal Trails Construction Total: $98,000
Contingency Based upon Hard Costs (15/): $14,700
Soft Costs Contingency (17/): $16,700
TOTAL TRAILS $129,400
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L 21 DESIGN (}RUL"T
Engineer's Opinio n of Costs
Village 1 - Trails
Phase 6 Summary
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 35900 $3.75 $134,600
3 Subgrade Prep (AC Trail) SF 35900 $0.30 $10,800
4 Signing and Striping (10' ROW) LF 3590 $3.00 $10,800
Subtotal Builders Trails Construction Total: $156,200
Subtotal Trails Construction Total: $156,200
Contingency Based upon Hard Costs (15/): $23,400
Soft Costs Contingency (17/): $26,600
TOTAL TRAILS $206,200
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L 21 DESIGN (}RUL"T
Engineer's Opinio n of Costs
Village 1 - Trails
Phase 6 Ingram Slough 6
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 35900 $3.75 $134,600
3 Subgrade Prep (AC Trail) SF 35900 $0.30 $10,800
4 Signing and Striping (10' ROW) LF 3590 $3.00 $10,800
Subtotal Builders Trails Construction Total: $156,200
Subtotal Trails Construction Total: $156,200
Contingency Based upon Hard Costs (15/): $23,400
Soft Costs Contingency (17/): $26,600
TOTAL TRAILS $206,200
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L 21 DESIGN (}RUL"T
Engineer's Opinio n of Costs
Village 1 - Trails
Phase 7 Summary
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 30900 $3.75 $115,900
3 Subgrade Prep (AC Trail) SF 30900 $0.30 $9,300
4 Signing and Striping (10' ROW) LF 3090 $3.00 $9,300
Subtotal Builders Trails Construction Total: $134,500
Subtotal Trails Construction Total: $134,500
Contingency Based upon Hard Costs (15/): $20,200
Soft Costs Contingency (17/): $22,900
TOTAL TRAILS $177,600
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L 21 DESIGN (}RUL"T
Engineer's Opinio n of Costs
Village 1 - Trails
Phase 7 Ingram Slough 5
ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 30900 $3.75 $115,900
3 Subgrade Prep (AC Trail) SF 30900 $0.30 $9,300
4 Signing and Striping (10' ROW) LF 3090 $3.00 $9,300
Subtotal Builders Trails Construction Total: $134,500
Subtotal Trails Construction Total: $134,500
Contingency Based upon Hard Costs (15/): $20,200
Soft Costs Contingency (17/): $22,900
TOTAL TRAILS $177,600
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Date: /9/201

Engineer's Opinio n of Costs
Village 1 - Trails
Phase 8 Summary

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 5600 $3.25 $18,200
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 37800 $3.75 $141,800
3 Subgrade Prep (AC Trail) SF 43400 $0.30 $13,000
4 Signing and Striping (10' ROW) LF 3780 $3.00 $11,300
Subtotal Infrastructure Trails Construction Total: $184,300
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $184,300
Contingency Based upon Hard Costs (15/): $27,600
Soft Costs Contingency (17/): $31,300
TOTAL TRAILS $243,200
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Engineer's Opinio n of Costs
Village 1 - Trails
Phase 8 Oak Tree Lane 2

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails |
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 5600 $3.25 $18,200
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 5600 $0.30 $1,700
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $19,900
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10" w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $19,900
Contingency Based upon Hard Costs (15/): $3,000
Soft Costs Contingency (17/): $3,400
TOTAL TRAILS $26,300
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Engineer's Opinio n of Costs

Village 1 - Trails, Landscaping and Parks
Phase 8 Turkey Creek Golf Course 1

CIVIL ENGINEERINGe PLANNING  SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 91 -7 2-3000 Fax:91 -7 2-3955
www.frayjidg.com

TOTAL TRAILS

ltem # | Description | unit | Quantity] UnitPrice | Amount
Trails, Land scapin g and Parks
Village 1
Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 37800 $3.75 $141,800
3 Subgrade Prep (AC Trail) SF 37800 $0.30 $11,300
4 Signing and Striping (10' ROW) LF 3780 $3.00 $11,300
Subtotal Infrastructure Trails Construction Total: $164,400
Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $164,400
Contingency Based upon Hard Costs (15/): $24,600
Soft Costs Contingency (17/): $27,900

$216,900
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Lincoln Village 1 Specific Plan
Infrastructure Finance Plan
Amenities
Element
(Non-Potable Water, Frontage
Landscape & Regional Park Land
Acquisition)
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Engineer's Opinion of Costs

Village 1
Amenities Summary by Phase

Descripti on Amenities
Infrastructure Costs
Phase 1 $1,171,500
Phase 2 $342,600
Phase 3 $3,080,300
Phase 4 $390,700
Phase 5 $563,000
Phase 6 $164,400
Phase 7 $184,600
Phase 8 SO
Subtotal $5,897,100

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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* Assumes NID jurisdiction has expanded, therefore no additional Pumping Station is required near Regional Park.

Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Summary
Item #| Description | Unit | Quantity | UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 22125 $27.00 $597,300
2 8" Non-Potable Water Line LF 5945 $30.00 $178,400
3 10" Non-Potable Water Line LF 2440 $44.00 $107,400
4 12" Non-Potable Water Line LF 6800 $45.00 $306,100
5 Temporgry Connection to Domestic w/ Backflow EA 4 $25,000.00 $100,000
Prevention
6 Frontage Landscaping SF 194200 $4.50 $874,000
7 Water Valves (Assume every 500') EA 73 $2,500.00 $182,500
8 Booster Pump EA 2 $75,000.00 $150,000
9 Pumping Station* / Filtration / Standpipe EA 1 $350,000.00 $350,000
10 Flushing Hydrant (End of Line) EA 3 $6,000.00 $18,000
11 Intake EA 1 $45,000.00 $45,000
12 De-chlorination Station EA 1 $75,000.00 $75,000
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 1 $50,000.00 $50,000
14 NID Water Diversion Gate EA 1 $15,000.00 $15,000
15 Lake Grading CcY 109715 $3.75 $411,400
16 Lake Stabilization SF 301710 $1.33 $401,300
Construction Total: $3,861,400
Contingency Based upon Hard Costs (15%): $579,200
Soft Costs Contingency (17%): $656,500
Regional Park Acquisition** $800,000
TOTAL AMENITIES $5,897,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.

CIVIL ENGINEERING® PLANNING * SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
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* Assumes NID jurisdiction has expanded, therefore no additional Pumping Station is required near Regional Park.

Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 Summary
Item #| Description | Unit | Quantity | UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 6220 $27.00 $167,900
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 2440 $44.00 $107,400
4 12" Non-Potable Water Line LF 4950 $45.00 $222,800
5 Temporgry Connection to Domestic w/ Backflow EA 3 $25,000.00 $75,000
Prevention
6 Frontage Landscaping SF 35750 $4.50 $160,900
7 Water Valves (Assume every 500') EA 29 $2,500.00 $72,500
8 Booster Pump EA 1 $75,000.00 $75,000
9 Pumping Station* / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 1 $6,000.00 $6,000
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $887,500
Contingency Based upon Hard Costs (15%): $133,100
Soft Costs Contingency (17%): $150,900
Regional Park Acquisition $0
TOTAL AMENITIES $1,171,500

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.

CIVIL ENGINEERING® PLANNING * SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
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CIVILENGINEERING® PLANNING * SURVEYING

1540 Eureka Road, Ste. 1
Phone: 916-782-3000

00 — Roseville, CA 95661
Fax: 916-782-3955
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 Ferrari Ranch Road 2
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 1370 $27.00 $37,000
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 1 $25,000.00 $25,000
Prevention
6 Frontage Landscaping SF 21750 $4.50 $97,900
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station* / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $167,400
Contingency Based upon Hard Costs (15%): $25,100
Soft Costs Contingency (17%): $28,500
Regional Park Acquisition $0
TOTAL AMENITIES $221,000

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Phone: 916-782-3000
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 McBean Park Drive 1
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 300 $45.00 $13,500
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 1 $2,500.00 $2,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $16,000
Contingency Based upon Hard Costs (15%): $2,400
Soft Costs Contingency (17%): $2,700
Regional Park Acquisition $0
TOTAL AMENITIES $21,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 McBean Park Drive 2
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 1420 $45.00 $63,900
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $71,400
Contingency Based upon Hard Costs (15%): $10,700
Soft Costs Contingency (17%): $12,100
Regional Park Acquisition $0
TOTAL AMENITIES $94,200

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 McBean Park Drive 3
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 1960 $45.00 $88,200
5 Tempor.ary Connection to Domestic w/ Backflow EA 1 $25,000.00 $25,000
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 4 $2,500.00 $10,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $123,200
Contingency Based upon Hard Costs (15%): $18,500
Soft Costs Contingency (17%): $20,900
Regional Park Acquisition $0
TOTAL AMENITIES $162,600

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 State Route 193 1
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 850 $27.00 $23,000
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 2 $2,500.00 $5,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $28,000
Contingency Based upon Hard Costs (15%): $4,200
Soft Costs Contingency (17%): $4,800
Regional Park Acquisition $0
TOTAL AMENITIES $37,000

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 State Route 193 2
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 1340 $27.00 $36,200
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $43,700
Contingency Based upon Hard Costs (15%): $6,600
Soft Costs Contingency (17%): $7,400
Regional Park Acquisition $0
TOTAL AMENITIES $57,700

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 State Route 193 3
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 2660 $27.00 $71,700
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 5 $2,500.00 $12,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 1 $6,000.00 $6,000
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $90,200
Contingency Based upon Hard Costs (15%): $13,500
Soft Costs Contingency (17%): $15,300
Regional Park Acquisition $0
TOTAL AMENITIES $119,000

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 Oak Tree Lane 6
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 2440 $44.00 $107,400
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 14000 $4.50 $63,000
7 Water Valves (Assume every 500') EA 5 $2,500.00 $12,500
8 Booster Pump EA 1 $75,000.00 $75,000
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $257,900
Contingency Based upon Hard Costs (15%): $38,600
Soft Costs Contingency (17%): $44,000
Regional Park Acquisition $0
TOTAL AMENITIES $340,500

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 1 Oak Tree Lane 7
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 1270 $45.00 $57,200
5 Tempor.ary Connection to Domestic w/ Backflow EA 1 $25,000.00 $25,000
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $89,700
Contingency Based upon Hard Costs (15%): $13,500
Soft Costs Contingency (17%): $15,200
Regional Park Acquisition $0
TOTAL AMENITIES $118,400

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 2 Summary
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 870 $27.00 $23,500
2 8" Non-Potable Water Line LF 2270 $30.00 $68,100
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 35100 $4.50 $158,000
7 Water Valves (Assume every 500') EA 4 $2,500.00 $10,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $259,600
Contingency Based upon Hard Costs (15%): $38,900
Soft Costs Contingency (17%): $44,100
Regional Park Acquisition $0
TOTAL AMENITIES $342,600

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 2 Ferrari Ranch Road 3
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 35100 $4.50 $158,000
7 Water Valves (Assume every 500') EA 0 $2,500.00 S0
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $158,000
Contingency Based upon Hard Costs (15%): $23,700
Soft Costs Contingency (17%): $26,900
Regional Park Acquisition $0
TOTAL AMENITIES $208,600

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 2 Regional Park 1
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 870 $27.00 $23,500
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 0 $2,500.00 S0
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $23,500
Contingency Based upon Hard Costs (15%): $3,500
Soft Costs Contingency (17%): $4,000
Regional Park Acquisition $0
TOTAL AMENITIES $31,000

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 2 Oak Tree Lane 4
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 1720 $30.00 $51,600
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $59,100
Contingency Based upon Hard Costs (15%): $8,800
Soft Costs Contingency (17%): $10,000
Regional Park Acquisition $0
TOTAL AMENITIES $77,900

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 2 Oak Tree Lane 5
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 550 $30.00 $16,500
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 1 $2,500.00 $2,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $19,000
Contingency Based upon Hard Costs (15%): $2,900
Soft Costs Contingency (17%): $3,200
Regional Park Acquisition $0
TOTAL AMENITIES $25,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 3 Summary
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 700 $27.00 $18,900
2 8" Non-Potable Water Line LF 3675 $30.00 $110,300
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 1850 $45.00 $83,300
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 43300 $4.50 $194,900
7 Water Valves (Assume every 500') EA 12 $2,500.00 $30,000
8 Booster Pump EA 1 $75,000.00 $75,000
9 Pumping Station / Filtration / Standpipe EA 1 $350,000.00 $350,000
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 1 $45,000.00 $45,000
12 De-chlorination Station EA 1 $75,000.00 $75,000
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 1 $50,000.00 $50,000
14 NID Water Diversion Gate EA 1 $15,000.00 $15,000
15 Lake Grading CcY 109715 $3.75 $411,400
16 Lake Stabilization SF 301710 $1.33 $401,300
Construction Total: $1,860,100
Contingency Based upon Hard Costs (15%): $279,000
Soft Costs Contingency (17%): $316,200
Regional Park Acquisition $625,000
TOTAL AMENITIES $3,080,300

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 3 Ferrari Ranch Road 4
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 17250 $4.50 $77,600
7 Water Valves (Assume every 500') EA 0 $2,500.00 S0
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $77,600
Contingency Based upon Hard Costs (15%): $11,600
Soft Costs Contingency (17%): $13,200
Regional Park Acquisition $0
TOTAL AMENITIES $102,400

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 3 Ferrari Ranch Road 5
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 700 $27.00 $18,900
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 9900 $4.50 $44,600
7 Water Valves (Assume every 500') EA 1 $2,500.00 $2,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $66,000
Contingency Based upon Hard Costs (15%): $9,900
Soft Costs Contingency (17%): $11,200
Regional Park Acquisition $0
TOTAL AMENITIES $87,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 3 Oak Tree Lane 3
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 1470 $30.00 $44,100
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 1 $75,000.00 $75,000
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $126,600
Contingency Based upon Hard Costs (15%): $19,000
Soft Costs Contingency (17%): $21,500
Regional Park Acquisition $0
TOTAL AMENITIES $167,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 3 Oak Tree Lane 8
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 1850 $45.00 $83,300
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 10400 $4.50 $46,800
7 Water Valves (Assume every 500') EA 4 $2,500.00 $10,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station* / Filtration / Standpipe EA 1 $350,000.00 $350,000
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 1 $45,000.00 $45,000
12 De-chlorination Station EA 1 $75,000.00 $75,000
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 1 $50,000.00 $50,000
14 NID Water Diversion Gate EA 1 $15,000.00 $15,000
15 Lake Grading CcY 109715 $3.75 $411,400
16 Lake Stabilization SF 301710 $1.33 $401,300
Construction Total: $1,487,800
Contingency Based upon Hard Costs (15%): $223,200
Soft Costs Contingency (17%): $252,900
Regional Park Acquisition $0
TOTAL AMENITIES $1,963,900

* Assumes NID jurisdiction has expanded, therefore no additional Pumping Station is required near Regional Park.
** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.

CIVIL ENGINEERING® PLANNING * SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 3 Oak Tree Lane 9
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 1240 $30.00 $37,200
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 13200 $4.50 $59,400
7 Water Valves (Assume every 500') EA 2 $2,500.00 $5,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $101,600
Contingency Based upon Hard Costs (15%): $15,200
Soft Costs Contingency (17%): $17,300
Regional Park Acquisition $0
TOTAL AMENITIES $134,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 3 Oak Tree Lane 10
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 965 $30.00 $29,000
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 9800 $4.50 $44,100
7 Water Valves (Assume every 500') EA 2 $2,500.00 $5,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $78,100
Contingency Based upon Hard Costs (15%): $11,700
Soft Costs Contingency (17%): $13,300
Regional Park Acquisition $0
TOTAL AMENITIES $103,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 4 Summary
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 5125 $27.00 $138,400
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Temporgry Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 10 $2,500.00 $25,000
8 Booster Pump EA 0 $75,000.00 S0
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 S0
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 S0
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $163,400
Contingency Based upon Hard Costs (15%): $24,500
Soft Costs Contingency (17%): $27,800
Regional Park Acquisition $175,000
TOTAL AMENITIES $390,700

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 4 Oak Tree Lane 2
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 1620 $27.00 $43,700
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $51,200
Contingency Based upon Hard Costs (15%): $7,700
Soft Costs Contingency (17%): $8,700
Regional Park Acquisition $0
TOTAL AMENITIES $67,600

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 4 North South Collector 1
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 985 $27.00 $26,600
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 2 $2,500.00 $5,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $31,600
Contingency Based upon Hard Costs (15%): $4,700
Soft Costs Contingency (17%): $5,400
Regional Park Acquisition $0
TOTAL AMENITIES $41,700

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 4 Collector Loop 1
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 2520 $27.00 $68,100
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 5 $2,500.00 $12,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $80,600
Contingency Based upon Hard Costs (15%): $12,100
Soft Costs Contingency (17%): $13,700
Regional Park Acquisition $0
TOTAL AMENITIES $106,400

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 5 Summary
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 2920 $27.00 $78,800
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Temporgry Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 72600 $4.50 $326,700
7 Water Valves (Assume every 500') EA 6 $2,500.00 $15,000
8 Booster Pump EA 0 $75,000.00 S0
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 1 $6,000.00 $6,000
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 S0
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 S0
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $426,500
Contingency Based upon Hard Costs (15%): $64,000
Soft Costs Contingency (17%): $72,500
Regional Park Acquisition $0
TOTAL AMENITIES $563,000

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 5 Oak Tree Lane 1
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 670 $27.00 $18,100
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 60900 $4.50 $274,000
7 Water Valves (Assume every 500') EA 1 $2,500.00 $2,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 1 $6,000.00 $6,000
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $300,600
Contingency Based upon Hard Costs (15%): $45,000
Soft Costs Contingency (17%): $51,000
Regional Park Acquisition $0
TOTAL AMENITIES $396,600

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 5 Sierra College Bivd. 1
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 5700 $4.50 $25,700
7 Water Valves (Assume every 500') EA 0 $2,500.00 S0
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $25,700
Contingency Based upon Hard Costs (15%): $3,900
Soft Costs Contingency (17%): $4,400
Regional Park Acquisition $0
TOTAL AMENITIES $34,000

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 5 Sierra College Bivd. 2
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 0 $27.00 S0
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 6000 $4.50 $27,000
7 Water Valves (Assume every 500') EA 0 $2,500.00 S0
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $27,000
Contingency Based upon Hard Costs (15%): $4,100
Soft Costs Contingency (17%): $4,600
Regional Park Acquisition $0
TOTAL AMENITIES $35,700

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 5 North South Collector 2
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 1350 $27.00 $36,500
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $44,000
Contingency Based upon Hard Costs (15%): $6,600
Soft Costs Contingency (17%): $7,500
Regional Park Acquisition $0
TOTAL AMENITIES $58,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 5 Collector Loop 2
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 900 $27.00 $24,200
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 2 $2,500.00 $5,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $29,200
Contingency Based upon Hard Costs (15%): $4,400
Soft Costs Contingency (17%): $5,000
Regional Park Acquisition $0
TOTAL AMENITIES $38,600

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 6 Summary
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 3870 $27.00 $104,500
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 8 $2,500.00 $20,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $124,500
Contingency Based upon Hard Costs (15%): $18,700
Soft Costs Contingency (17%): $21,200
Regional Park Acquisition $0
TOTAL AMENITIES $164,400

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 6 Collector Loop 3
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 3870 $27.00 $104,500
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 8 $2,500.00 $20,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $124,500
Contingency Based upon Hard Costs (15%): $18,700
Soft Costs Contingency (17%): $21,200
Regional Park Acquisition $0
TOTAL AMENITIES $164,400

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 7 Summary
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 2420 $27.00 $65,300
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 1 $25,000.00 $25,000
Prevention
6 Frontage Landscaping SF 7450 $4.50 $33,500
7 Water Valves (Assume every 500') EA 4 $2,500.00 $10,000
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 1 $6,000.00 $6,000
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $139,800
Contingency Based upon Hard Costs (15%): $21,000
Soft Costs Contingency (17%): $23,800
Regional Park Acquisition $0
TOTAL AMENITIES $184,600

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 7 Oak Tree Lane 11
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 1520 $27.00 $41,000
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 7450 $4.50 $33,500
7 Water Valves (Assume every 500') EA 3 $2,500.00 $7,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 1 $6,000.00 $6,000
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $88,000
Contingency Based upon Hard Costs (15%): $13,200
Soft Costs Contingency (17%): $15,000
Regional Park Acquisition $0
TOTAL AMENITIES $116,200

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 7 Virginiatown Road 1
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 200 $27.00 $5,400
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 1 $25,000.00 $25,000
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 0 $2,500.00 S0
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $30,400
Contingency Based upon Hard Costs (15%): $4,600
Soft Costs Contingency (17%): $5,100
Regional Park Acquisition $0
TOTAL AMENITIES $40,100

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 7 Virginiatown Road 2
Item #| Description |  Unit | Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 600 $27.00 $16,200
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Tempor.ary Connection to Domestic w/ Backflow EA 0 $25,000.00 %0
Prevention
6 Frontage Landscaping SF 0 $4.50 S0
7 Water Valves (Assume every 500') EA 1 $2,500.00 $2,500
8 Booster Pump EA 0 $75,000.00 SO
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 SO
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 SO
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $18,700
Contingency Based upon Hard Costs (15%): $2,800
Soft Costs Contingency (17%): $3,200
Regional Park Acquisition $0
TOTAL AMENITIES $24,700

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.
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Engineer's Opinion of Costs
Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
Phase 7 Virginiatown Road 3
ltem #| Description |  Unit |Quantity] UnitPrice | Amount
AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition
1 6" Non-Potable Water Line LF 100 $27.00 $2,700
2 8" Non-Potable Water Line LF 0 $30.00 S0
3 10" Non-Potable Water Line LF 0 $44.00 S0
4 12" Non-Potable Water Line LF 0 $45.00 S0
5 Temporgry Connection to Domestic w/ Backflow EA 0 $25,000.00 $0
Prevention
6 Frontage Landscaping SF 0 $4.50 SO
7 Water Valves (Assume every 500') EA 0 $2,500.00 S0
8 Booster Pump EA 0 $75,000.00 S0
9 Pumping Station / Filtration / Standpipe EA 0 $350,000.00 S0
10 Flushing Hydrant (End of Line) EA 0 $6,000.00 S0
11 Intake EA 0 $45,000.00 S0
12 De-chlorination Station EA 0 $75,000.00 S0
13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA 0 $50,000.00 S0
14 NID Water Diversion Gate EA 0 $15,000.00 S0
15 Lake Grading CcY 0 $3.75 S0
16 Lake Stabilization SF 0 $1.33 S0
Construction Total: $2,700
Contingency Based upon Hard Costs (15%): $400
Soft Costs Contingency (17%): $500
Regional Park Acquisition $0
TOTAL AMENITIES $3,600

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate
corporation yard, then remaining 4 acres will be purchased.

CIVIL ENGINEERING® PLANNING * SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Iltems
Backbone Roadway
Item #| Improvement | Description | Total Cost
Backbone Roadway System
Along Ferrari Ranch Road South from the existing bridge east of
ViR1 |Ferrari Ranch Road South Lincoln B'Ivd. to McBeap Pgrk Drive, 2 lanes, median $3.,603,100
landscaping and 2 traffic signals at Ingram Parkway and Sun
Citv Blvd.
Ferrari Ranch Road/McBean . . .
VIR2 |Park Drive Intersection Traffic Inlcludlmg full signal appurtenance; and 'clls'somated pavement $642,500
Signal widening and necessary intersection revisions.
From the intersection of McBean Park Drive and Ferrari Ranch
V1R3 |Ferrari Ranch Road North Road north to the end of the transition from a 4 lane road to 2 $245,800
lane road. 2 inside lanes and transition.
Oak Tree Lane/Sierra College . . .
VIR4 |Boulevard Intersection Traffic Inlcludlmg full signal appurtenances and associated pavement $1,826,100
. widening.
Signal
In addition to V1R6, west side of Oak Tree Lane South from the
ViR5 |Oak Tree L South southern boundary of the condo parcel to the southeast corner 526,200
ax free Lane sou of the church parcel, 1 lane, curb gutter & sidewalk, 1/2 median $
landscapina and frontage landscapina
Along west side of Oak Tree Lane South in front of existing
V1R6 |Oak Tree Lane South condo parcel, 1 lane, curb gutter & sidewalk, 1/2 median $237,100
landscaping and frontage landscaping.
Oak Tree Lane/McBean Park [Including full signal appurtenances and associated pavement
V1R7 ) . o . $713,800
Drive Intersection Traffic Signal |widening.
From the intersection of Oak Tree Lane and McBean Park Drive
ViRs |0ak T L North north to the entrance of La Bella Rosa Subdivision, 2 inside 716,700
ax free Lane Hor lanes, 12'x5' Arch Pipe Culvert under PFE inside lanes at NID $
canal crossinag.
Oak Tree Lane/School South . . .
VIR9 |Entrance Intersection Traffic Inlcludlmg full signal appurtenances and associated pavement $455,500
. widening.
Signal
Oak Tree Lane/School North . . .
VIR10 |Entrance Intersection Traffic Inlcludlmg full signal appurtenances and associated pavement $455,300
. widening.
Signal
From entrance to La Bella Rosa Subdivision to the intersection
V1IR11 10ak Tree Lane North of Ferrari Ranch Road and Oak Tree Lane, 2 inside lanes $172,300
ViR1a Oak Tree Lane/Ferrari Ranch In.zludling full signal appurtenances and associated pavement $387 800
Road Intersection Traffic Signal widening. ’
ViR13 |Oak Tree Lane North 2-lane pox girder brldg.e across Auburn Ravine, with span of $7.260,100
approximately 400 LF includes abutments and approaches.
ViR14 |Oak Tree Lane North From nolrth 'end of bridge to the intersection of Virginiatown $821.200
Road, 2 inside lanes.

CIVIL ENGINEERING® PLANNING ¢ SURVEYING

1540

Phone: 916-782-3000

Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 916-782-3955
www.frayjidg.com
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B FRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Items
Backbone Roadway
Item #| Improvement | Description | Total Cost
Backbone Roadway System
From the intersection of Oak Tree Lane and Virginiatown Road,
V1R15 |Oak Tree Lane North south along the west side pf Oak Tree Lane North to the $250,700
southeast corner of the City property, 1 lane, curb, gutter and
sidewalk.
From the intersection of Oak Tree Lane and Virginiatown Road,
V1R16 |Virginiatown Road west along the south side of Virginiatown Road to the northwest $286,300
corner of the City property. 1 lane.
South side of McBean Park Drive between west side of Ferrari
Ranch Road and Oak Tree Lane, 1 lane, NEV lane, 1/2 median
V1R17 [McBean Park Drive landscaping and frontage Landscaping (35" wide overall City $1,068,800
may elect to spread or disburse over entire width of landscape
corridor)
South side of State Route 193 from Oak Tree Lane to east of
V1R18 |State Route 193 the Collector/Turkey Creek intersection, 1outside lane, including $584,500
transition and AB shoulder.
From the intersection of Ferrari Ranch Road and McBean Park
V1R19 [McBean Park Drive Drive to intersection of Oak Tree Lane and McBean Park Drive, $1,171,600
2 lanes.
North side of State Route 193 from Oak Tree Lane to east of the
V1R20 |State Route 193 Collector/Turkey Creek intersection, 1outside lane, including $484,500
transition and AB shoulder.
State Route 193/North South  |Including full signal appurtenances and associated pavement
V1R21 [Collector Intersection Traffic  |widening. $432,100
Signal
Total $22,342,000

CIVIL ENGINEERINGe® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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BFRAY]IT

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Iltems
Backbone Water
ltem #| Improvement | Description | Total Cost
Water System
VIWT 30" Water Line Frqm the water"tank sogth of Village 1 to Oak Tree Lane South, $ 273,100
upsize from 16" water line.
Y , From W1, east along Oak Tree Lane South to the entrance of the
ViW2 | 30" WaterLine ;4 qen Hills subdivision, upsize from 16" water line. $ 448,500
Along Oak Tree Lane South, from the entrance of the Hidden Hills
V1W3 30" Water Line [subdivision to the connection with the proposed 24" water line, upsize | $ 147,800
from 16" water line.
Along Oak Tree Lane South, from the end of the 30" pipe to the
ViW4 18" Water Line [intersection of Oak Tree Lane and McBean Park Drive, upsize from $ 65,800
16" water line.
VIW5 | 24" Water Line Relocate 24" Watjcrline in the area of the new culvert crossing of Oak $ 17,200
Tree Lane approximately 200 LF
Along Oak Tree Lane North from Oak Tree Lane and McBean Park
VIW6 24" Water Line |Drive intersection to the entrance to La Bella Rosa subdivision, upsize | $ 332,300
from 16" water line.
Along Oak Tree Lane North, from the entrance to La Bella Rosa
VIW7 24" Water Line [subdivision to Ferrari Ranch Road and Oak Tree Lane intersection, $ 105,400
upsize from 16" water line.
Along Oak Tree Lane North, from the intersection of Ferrari Ranch
Viwsg 18" Water Line |Road and Oak Tree Lane to Virginiatown Road, upsize from 16" water | $ 194,700
line.
Along Virginiatown Road from the end of the existing 18" water line,
ViW9 18" Water Line |east to 600 LF past the intersection of Oak Tree Lane and Virginiatown | $ 35,700
Road, upsize from 16" water line.
viwio | 18" Water Line Along State Route 193, ez.lst from Oalf Tree Lflne to east entrance of $ 115,200
Turkey Creek Estates upsize from 16" water line.
Total $ 1,735,700

CIVIL ENGINEERINGe® PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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B FRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction ltems
Backbone Wastewater

Item #| Improvement |

Description

| Total Cost

Wastewater System

Along Ferrari Ranch Road North from the existing sewer at Ferrari

V1S1 30" Sewer Line [Ranch Road and McBean Park Drive intersection, to the entrance to 362,000
the bore and jack crossing, upsize from 12" sewer line.
Along Ferrari Ranch Road North, from the bore and jack crossing to

V1S2 | 24" Sewer Line |southwest boundary of La Bella Rosa subdivision, upsize from 10" 194,800
sewer line.
Along Ferrari Ranch Road North, from the southwest corner of La

V1S3 24" Sewer Line |Bella Rosa subdivision to the intersection of Ferrari Ranch Road and 434,800
Qak Tree Lane, full improvement cost.

Total 991,600

CIVIL ENGINEERINGe® PLANNING * SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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BFRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Items
Backbone Drainage

Item #| Improvement |

Description

| Total Cost

Storm Drainage System

V1D1

Ingram Slough Dam

Improve the existing dam, located east of Oak Tree Lane South;
which benefits Lincoln Hills in addition to Village 1.

$ 1,320,000

Total

$ 1,320,000

CIVIL ENGINEERINGe PLANNING * SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com

518



B FRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Items
Fronta%e Landscaping
ltem # Improvement | Description | Total Cost
Frontage Landscaping
. Along Ferrari Ranch Road South from the existing bridge east
VIFL1 |Ferrari Ranch Road South of Lincoln Blvd. to McBean Park Drive, 5,000 LF of landscaping. $297.100
South side of McBean Park Drive between west side of Ferrari
V1FL 2 |McBean Park Drive Ranch Road and Oak Tree Lane, 3,760 LF of landscaping $763,000
along Sun City Lincoln Hills.
VAFL 3 |0ak Tree Lane South Along west side of Oak Tree Lar!e South in front of existing $45.800
condo parcel, frontage landscaping.
In addition to the FL3, west side of Oak Tree Lane South from
V1FL 4 |Oak Tree Lane South the southern boundary of the condo parcel to the southeast $102,300
corner of the church parcel, frontage landscaping.
From the intersection of Oak Tree Lane and Virginiatown Road,
V1FL 5 [Oak Tree Lane North south along the west side of Oak Tree Lane North to the $11,500
southeast corner of the City property.
From the intersection of Oak Tree Lane and Virginiatown Road,
V1FL 6 |Virginiatown Road west along the south side of Virginiatown Road to the northwest $17,800
corner of the City property.
Total $1,237,500

CIVIL ENGINEERINGe® PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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BFRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Items
Trails
Item #| Improvement | Description | Total Cost
Trails System
Along Ferrari Ranch Road North from the Ferrari Ranch Road and McBean
VITR1 [10' Wide Trail Park Drive intersection to Ferrari Ranch Road and the La Bella Rosa $ 216,000
subdivision entrance. Asphalt trail and striping, 3,760 LF.
Along Ferrari Ranch Road North from the entrance to La Bella Rosa
V1TR2 |10 Wide Trail subdivision to the intersection of Ferrari Ranch Road and Oak Tree Lane, $ 126,400
Asphalt trail and striping. 1,710 LF.
Along McBean Park Drive from the Ferrari Ranch Road and McBean Park
V1TR3 (8' Wide Trail Drive intersection to the southeast corner of the Epick 3 subdivision, Asphalt | $ 13,100
trail, 350 LF.
Along McBean Park Drive from the southeast corner of the Epick 3
V1TR4 |8' Wide Trail subdivision to the southeast corner of the Enclave at Horizon Edge subdivision, | $ 53,200
Asphalt trail, 1420 LF.
Along McBean Park Drive from the southeast corner of the Enclave at Horizon
V1TR5 (8" Wide Trail Edge subdivision to the entrance to the Walkup Ranch subdivision, Asphalt $ 11,200
Trail, 300 LF.
Along McBean Park Drive, from the entrance to Walkup Ranch subdivision to
V1TR6 |8' Wide Trail the McBean Park Drive and Oak Tree Lane intersection, Asphalt Trail, 1,600 | $ 59,900
LF.
Along the south side of State Route 193, from the intersection of Oak Tree
V1TR7 (8' Wide Trail Lane and State Route 193 to the northeast corner of APN: 021—274-033 $ 28,500
(Highmark parcel), Asphalt Trail, 760 LF.
Along the south side of State Route 193, from the northeast corner of APN:
V1TR8 |8 Wide Trail 021—274-033 (Highmark parcel), to the North/South Collector Road, Asphalt | $ 72,800
trail, 1,940 LF.
_— . Along the south side of State Route 193, from the North/South Collector Road
VITRY |8' Wide Trail to 590 LF east of the North/ South Collector Road. Asphalt trail, 590 LF. 3 22,000
Along the south side of State Route 193, from 590 LF east of the North/South
V1TR10 |8' Wide Trail Collector Road to the northwest corner of APN: 021-274-037. Asphalt Trail, $ 65,200
1,740 LF.
VITR11 |8 Wide Trail Along the south side of State Route 193, f.rom the northwest co.rner of APN: $ 37500
021-274-037 to the eastern boundary of Village 1. Asphalt Trail, 1,000 LF.
Connecting Oak Tree Lane South with the proposed North/South Collector
V1TR12 [10' Wide Trail Road. This trail will also go around the existing lake feature located near the |$ 338,000
Regional Park. Asphalt Trail and striping, 5,885 LF
viTR13 |10' Wide Trail Through thF: proposs:d' park connecting the North and South Collector Road. $ 36,000
Asphalt trail and striping, 960 LF
ViTR14 |10' Wide Trail At the' S(?utherr% border of Vil.lage 1 (near the existing wat'er.tank) to connect $ 34.400
the existing trail system to Village 1. Asphalt trail and striping. 600 LF.
R . From Oak Tree Lane North to the eastern Village 1 boundary across the top of
VITRIS |8 Wide Trail |\ Turkey Creek Golf Course. Asphalt Trail, 3.780 LF. $ 216900
Total $ 1,331,100

CIVIL ENGINEERING® PLANNING * SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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N.T.S.

CITY OF LINCOLN

LIBERTY LANE

SUN CITY LINCOLN HILLS
(DEL WEBB)

INCLUDES ROAD
WIDENING TO EXISTING
BRIDGE

LEGEND:

SIGNALIZED

INTERSECTION

NOT INCLUDED IN VILLAGE 1
INFRASTRUCTURE

VILLAGE 1 PFE ROADWAY
SEGMENT

NOTES:
PEE Improvements

Oak Tree Lane Widening - 2 inside lanes 3030 LF

Oak Tree Lane Widening - 2 inside lanes 965 LF

Oak Tree Lane Widening - 2 inside lanes 980 LF

State Route 193, 1 South Side Lane 3,050 LF
McBean Park Drive Widening - 2 Lanes, 3,670 LF

State Route 193, 1 North Side Lane 3,050 LF

Appendix 10.1: PFE Improvements Map - Roads

Ferrari Ranch Road Widening - 2 inside lanes and transition 1,125 LF

State Route 193/North Collector Traffic Signal - Signal Appurtenances and associated Widening
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Ferrari Ranch Road/McBean Park Drive Traffic Signal - Signal Appurtenances and associated Widening

TWELVE BRIDGES
(VERDERA)

<
<,
®
SUN CITY LINCOLN HILLS
(DEL WEBB)
Ferrari Ranch Road Widening - 2 West side lanes 5,000 LF, 2 Traffic Signals and Appurtenances
)

Oak Tree Lane/Sierra College Blvd. Traffic Signal - Signal Appurtenances and associated Widening
Oak Tree Lane Widening - 1 Lane, 1/2 Median Landscaping, Frontage Landscaping 1,230 LF
Oak Tree Lane Widening - 1 Lane, 1/2 Median Landscaping, Frontage Landscaping 550 LF

Oak Tree Lane/McBean Park Drive Traffic Signal - Signal Appurtenances and associated Widening

Oak Tree Lane/School South Entrance Traffic Signal - Signal Appurtenances and associated Widening

Oak Tree Lane/School North Entrance Traffic Signal - Signal Appurtenances and associated Widening

Oak Tree Lane/Ferrari Ranch Road Traffic Signal - Signal Appurtenances and associated Widening

Oak Tree Lane East Side Bridge - 2 Lane Bridge, with Abutments and Approaches

Oak Tree Lane Widening - 1 Lane, Curb and Gutter, Sidewalk and Frontage Landscaping in Front of City of Lincoln Parcel
Virginiatown Road Widening - 1 Lane and Frontage Landscaping in Front of City of Lincoln Parcel

McBean Park Drive Widening - 1 Lane, 1/2 Landscape Median, 1 NEV Lane and 35' wide frontage landscaping, 3,670 LF

Disclaimer:

This Exhibit is based on Specific Plan and
Conceptual Design. Finals Costs will be
based on Final Improvement Plans.

BIFRAY |1

DESIGN GROUP, INC.

1540 Eurcka Rd. Ste. 100 (916) 782-3000 Phone
Roseville, CA 95661 (916) 782-3955 FFax

(QSIVIL ENGINEERING - PLANNING - SURVEVING

Revised 8/9/2016
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N.T.S.

CITY OF LINCOLN

LIBERTY LANE

BRIDGE ™|

HIGHWAY.193

SUN CITY LINCOLN HILLS
(DEL WEBB)

|

LEGEND:

NOT INCLUDED IN VILLAGE 1
INFRASTRUCTURE

VILLAGE 1 PFE WATER SEGMENT

NOTES:

STARDUST LANE

BICKFORD RANCH

vuuAs

3931100

kN7

PFE Improvewments {
Oak Tree Lane to Water Tank 30" Water Line Upsize From 16" Waterline 1,730 LF SUN CITY LINCOLN HILLS
{DEL WEBB)
Oak Tree Lane 30" Water Line Upsize From 16" Waterline 3,550 LF
Oak Tree Lane 30" Water Line Upsize From 16" Water Line 1,000 LF
Oak Tree Lane 18" Water Line Upsize From 16" Water Line 2,660 LF
Oak Tree Lane 24" Water Line Relocation At The Culvert, Upsize From 16" 200 LF
Oak Tree Lane 24" Water Line Upsize From 16" Water Line 3,030 LF
Oak Tree Lane 24" Water Line Upsize From 16" 965 LF
Oak Tree Lane 24" Water Line Upsize From 16" 1,365 LF

Virginiatown Road 18" Water Line Upsize From 16" Water Line 2,000 LF

State Route 193 18" Water Line Upsize From 16" Water Line 5,050 LF

Appendix 10.2: PFE Improvements Map - Water

TWELVE BRIDGES
(VERDERA)

Disclaimer:

This Exhibit is based on Specific Plan and
Conceptual Design. Finals Costs will be
based on Final Improvement Plans.

BIFRAY |1

DESIGN GROUP, INC.
1540 Eurcka Rd. Ste. 100 (916) 782-3000 Phone
Roseville, CA 95661 (916) 782-3955 Tax
CIVIL ENGINEERING » PLANNING » SURVEYING
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VIRGINIATOWN ROAD

N.T.S.

CITY OF LINCOLN

LIBERTY LANE

BRIDGE

; %
v/
4 LANE //////////// g//////

HIGHWAY.193

SUN CITY LINCOLN HILLS
(DEL WEBB)

|

LEGEND:

NOT INCLUDED IN VILLAGE 1

%

INFRASTRUCTURE A

VILLAGE 1 PFE SEWER SEGMENT
NOTES:

STARDUST LANE

BICKFORD RANCH

vuuAs

PFE Improvements
" " SUNCITY LINCOLN HILLS
Ferrari Ranch Road 30" SS Line Upsize from 12" 2,470 LF (DL o)

V1S2 |Ferrari Ranch Road 24" SS Line Upsize from 10" 1,290 LF

V1S3 |Ferrari Ranch Road 24" SS Line Full Cost 1,710 LF

Appendix 10.3: PFE Improvements Map - Sewer

TWELVE BRIDGES
(VERDERA)

Disclaimer:

This Exhibit is based on Specific Plan and
Conceptual Design. Finals Costs will be
based on Final Improvement Plans.

BIFRAY |1

DESIGN GROUP, INC.

1540 Eurcka Rd. Ste. 100 (916) 782-3000 Phone
Roseville, CA 95661 (916) 782-3955 Tax

(QSIVIL ENGINEERING - PLANNING - SURVEVING

Revised 8/9/2016
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N.T.S.

VIRGINIATOWN ROAD

CITY OF LINCOLN

LIBERTY LANE

4 LANE
BRIDGE
]

LANE

TRe

HIGHWAY.193

SUN CITY LINCOLN HILLS

(DEL WEBB)
w
z
S
.
L @
>
a
4
2
e
1 %
BICKFORD RANCH
a
m
3
S
LEGEND: >
NOT INCLUDED IN VILLAGE 1 7
INFRASTRUCTURE ,A

VILLAGE 1 PFE DRAINAGE
SEGMENT ViD#

SUN CITY LINCOLN HILLS
{DEL WEBB)

NOTES:

PFE Improvements

TWELVE BRIDGES
VID1 | Dam Restoration and Erosion Control, Regional Drainage Improvements. (VERDERA)

Disclaimer:

This Exhibit is based on Specific Plan and
Conceptual Design. Finals Costs will be
based on Final Improvement Plans.

BIFRAY |1

DESIGN GROUP, INC. 524
1540 Eurcka Rd. Ste. 100 (916) 782-3000 Phone

Appendix 10.4: PFE Improvements Map - Drainage v o oA o T
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N.T.S.

VIFLS
_,VIRGINIATOWN ROAD
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CITY OF LINCOLN 3 -<
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SUN CITY LINCOLN HILLS
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I
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LEGEND: >
NOT INCLUDED IN VILLAGE 1 P
o,
INFRASTRUCTURE ,A Yy
2
VILLAGE 1 PFE FRONTAGE W™
LANDSCAPE SEGMENT
%,
L &
NOTES: SUN CITY LINCOLN HILLS
—_— {DEL WEBB)
PFE Credit
Ferrari Ranch Road - Frontage Landscaping, West Side from the
Existing Bridge east of Lincoln Blvd. to McBean Park Drive, 5,000 LF TWELVE BRIDGES
X10LF. (VERDERA)

McBean Park Drive - Frontage Landscaping, South Side of McBean
Park Drive in Front of Sun City Lincoln Hill, 3,670 LF x 35 LF.

(City May Elect to Spread/Disburse Over Entire Width of Landscape
Corridor.)

Oak Tree Lane - Frontage Landscaping, West Side in front of Lincoln
Hills condos, 550 LF x 14 LF.

Oak Tree Lane - Frontage Landscaping, West Side, in front of
Existing Church Parcel, 1,230 LF x 14 LF.

Oak Tree Lane - Frontage Landscaping, West Side, Along Open
Space, Orphaned Land and City Parcel, 600 LF x 5 LF.

Virginiatown Road - Frontage Landscaping, South Side, City Parcel,
525 LF x 5 LF.

Disclaimer:

This Exhibit is based on Specific Plan and
Conceptual Design. Finals Costs will be
based on Final Improvement Plans.

BIFRAY |1

DESIGN GROUP, INC.
1540 Eurcka Rd. Ste. 100 (916) 782-3000 Phone

Appendix 10.5: PFE Improvements Map - v o oA o T

Frontage Landscaping

Revised 8/9/2016
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VIRGINIATOWN ROAD

N.T.S.

CITY OF LINCOLN

LIBERTY LANE

7

IGHWAY.193,

SUN CITY LINCOLN HILLS
(DEL WEBB)

|

LEGEND:

NOT INCLUDED IN VILLAGE 1
INFRASTRUCTURE

ADDITIONALTRAILS NON
INFRASTRUCTURE BUT SUBJECT
TO PFE TRAIL CREDIT

VILLAGE 1 PFE TRAILS SEGMENT

s
"
soapafioned

ol

STARDUST LANE

BICKFORD RANCH

yuus

38
3931102

NOTES:

PFE Improvements

Ferrari Ranch Road - 10’ Wide Asphalt Multi-Use Trail, 3,760 LF
Ferrari Ranch Road - 10’ Wide Asphalt Multi-Use Trail, 2,410 LF
McBean Park Drive - 8 Wide Asphalt Multi-Use Trail, 350 LF
McBean Park Drive - 8 Wide Asphalt Multi-Use Trail, 1,420 LF
Ferrari Ranch Road - 10’ Wide Asphalt Multi-Use Trail, 300 LF
McBean Park Drive - 8' Wide Asphalt Multi-Use Trail, 1,600 LF
State Route 193 - 8' Wide Asphalt Multi-Use Trail, 760 LF

State Route 193 - 8' Wide Asphalt Multi-Use Trail, 1,940 LF
State Route 193 - 8’ Wide Asphalt Multi-Use Trail, 590 LF

State Route 193 - 8' Wide Asphalt Multi-Use Trail, 1,740 LF
State Route 193 - 8' Wide Asphalt Multi-Use Trail, 1,000 LF

Around Existing Lake - 10" Wide Asphalt Multi-Use Trail, 5,885 LF

Connection North/South Collectors - 10' Wide Asphalt Multi-Use Trail, 960 LF
Connection to Existing Trail System - 10' Wide Asphalt Multi-Use Trail, 600 LF

Acrass Open Space - 8' Wide Asphalt Multi-Use Trail, 3,780 LF

Note: V1TR15 To Be Built Part Of Village 1 Finance, Even
Though Properties Are Not Participating

SUN CITY LINCOLN HILLS

{DEL WEBB)

Appendix 10.6: PFE Improvements Map - Trails

.

TWELVE BRIDGES
(VERDERA)

Disclaimer:

This Exhibit is based on Specific Plan and
Conceptual Design. Finals Costs will be
based on Final Improvement Plans.

BIFRAY |1

DESIGN GROUP, INC.

1540 Eurcka Rd. Ste. 100 (916) 782-3000 Phone
Roseville, CA 95661 (916) 782-3955 FFax
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L2S

CITY OF LINCOLN
Residential PFE Fees per EDU
SOUTH - Very Low Density
Effective July 1, 2014

PFE FEE DESCRIPTION Non-Critical Critical Admin. Fee TOTAL FEE
Sewer Connection $ 7,98380 | $ - $ 199.60 | $ 8,183.40
Water Connection
Storage $ 7,296.77 | $ - $ 181.74 | $ 7,478.51
Groundwater & Transmission $ 6,130.72 [ $ 7459 | $ 154.42 6,359.73
: 13,427.49 | $ 7459 | $ 336.16 13,838.24
Transportation $ 294542 (% 601.06 | $ 89.29 [ $ 3,635.77
Drainage
South $ 32786 | $ 1,016.78 | $ 3362 (9% 1,378.26
Community Services Fee
Park Construction Fee $ 4,080.14 | $ - $ 10190 | $ 4,182.04
Police $ 1,07046 | $ - $ 26.26 | $ 1,096.72
Fire $ 54311 | $ - $ 1366 [ $ 556.77
City Administration $ 94755 | $ - $ 2311 ( $ 970.66
Library $ - $ - $ - $ -
Solid Waste $ 78157 | $ - $ 19.96 | $ 801.53
$ 742283 % - $ 18489 | $ 7,607.72
TOTALS $ 3210740 | $ 1,692.43 | $ 843.56 | $ 34,643.39




8¢S

CITY OF LINCOLN
Residential PFE Fees per EDU
SOUTH - Low Density

Effective July 1, 2014
PFE FEE DESCRIPTION Non-Critical Critical Admin. Fee TOTAL FEE
Sewer Connection $ 628619 |% - $ 15758 | $ 6,443.77
Water Connection
Storage $ 3,079.02 | $ - $ 76.69 | $ 3,155.71
2,586.43 | $ 3142 | $ 65.13 2,682.98
5,665.45 | $ 3142 | $ 14182 | $ 5,838.69
Transportation $ 294542 1% 601.06 | $ 89.29 | $ 3,635.77
Drainage
South $ 252.04 | $ 78166 | $ 26.26 | $ 1,059.96
Community Services Fee
Park Construction Fee $ 4,080.14 | $ - $ 101.90 | $ 4,182.04
Police $ 1,070.46 | $ - $ 26.26 | $ 1,096.72
Fire $ 54311 | $ - $ 1366 | $ 556.77
City Administration $ 94755 | $ - $ 2311 $ 970.66
Library $ - $ - $ - $ -
Solid Waste $ 78157 | $ - $ 1996 | $ 801.53
$ 742283 |$ - $ 184.89 | $ 7,607.72
TOTALS $ 22,571.93($ 1,41414 | $ 599.84 | $ 24,585.91
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CITY OF LINCOLN
Residential PFE Fees per EDU
SOUTH - Medium Density

Effective July 1, 2014
PFE FEE DESCRIPTION Non-Critical Critical Admin. Fee TOTAL FEE
Sewer Connection $ 6,286.19($ - $ 15758 | $ 6,443.77
Water Connection
Storage $ 3,079.02 | $ - $ 7669 | $ 3,155.71
Groundwater & Transmission $ 2,586.43 | $ 3142 | $ 65.13 | $ 2,682.98
: 5,665.45 | $ 3142 | $ 14182 | $ 5,838.69
Transportation $ 212096 | $ 43281 | $ 64.08 [ $ 2,617.85
Drainage
North $ 17648 | $ 54731 | $ 1786 | $ 741.65
Community Services Fee
Park Construction Fee $ 408014 | $ - $ 101.90 | $ 4,182.04
Police $ 1,070.46 | $ - $ 2626 | $ 1,096.72
Fire $ 54311 | $ - $ 1366 | $ 556.77
City Administration $ 94755 | $ - $ 2311 1% 970.66
Library $ - $ - $ - $ -
Solid Waste $ 78157 | $ - $ 19.96 | $ 801.53
$ 742283 $ - $ 18489 | $ 7,607.72
TOTALS $ 2167191 | $ 1,011.54 | $ 566.23 | $ 23,249.68




0€S

CITY OF LINCOLN
Residential PFE Fees per EDU
SOUTH - High Density
Effective July 1, 2014

PFE FEE DESCRIPTION Non-Critical Critical Admin. Fee TOTAL FEE
Sewer Connection $ 5,028.74 | $ - $ 125.01 | § 5,153.75
Water Connection
Storage $ 1,661.89 | $ - $ 42.02 1,703.91
Groundwater & Transmission $ 1,397.01 | $ 16.97 34.67 1,448.65
3,05890 | $ 16.97 7669 | $ 3,152.56
Transportation $ 212096 |% 43281 | $ 64.08 | $ 2,617.85
Drainage
North $ 6042 | $ 187.49 | $ 6.30 | $ 254.21
Community Services Fee
Park Construction Fee $ 293720 | $ - $ 7354 | $ 3,010.74
Police $ 77107 | $ - $ 18911 $ 789.98
Fire $ 39184 | $ - $ 9451 % 401.29
City Administration $ 681.77 | $ - $ 16.81 | $ 698.58
Library $ - $ - $ - $ -
Solid Waste $ 562.02 | $ - $ 14711 $ 576.73
$ 5,343.90 | $ - $ 13342 | $ 5,477.32
TOTALS $ 1561292 $ 637.27 | $ 405.50 | $ 16,655.69




APPENDIX 11
Lincoln Village 1 Specific Plan
Infrastructure Finance Plan
Typical Signalized/ Intersection

Widening PFE Eligible Diagram

Iy F RAYJI 531

S DESIGN GROUP, INC.




LEGEND

I:I DEVELOPER RESPONSIBILITY

7
m PFE ROADWAYS
PFE INTERSECTION WIDENING

IN ADDITION TO SIGNAL AND
APPURTENANCES

TYPICAL SIGNALIZED/INTERSECTION WIDENING

3
m “"MW“\‘ PFE ELIGIBLE
% 1y City of Lincoln, CA |1_é M J _|
0 60 120 August 9, 2016 56 o crour e

100 (916) 782-3000 Phont
(916) 782-3955 Fax 5 3 2

VIL ENGINEERING  PLANNING* SURVEYING

20001-CFD




APPENDIX 12
Lincoln Village 1 Specific Plan
Infrastructure Finance Plan
Cost Summaries per Phase

(Phase 1 thru 8)
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs

Village 1: Phase 1 & 2 Combine - Infrastructure Costs
(Costs per Land Use Based on P FE Weight ed Factor)

Description VCE VLDR VMDR VHDR VMU Total
Number of Units 204 916 0 0 0 1120
Acres 102 229.1 0 0 0 331.1
Infrastructure Costs per Land Use for Phase 1 + Phase 2
Water| $ 1,161,500 | $ 2,200,500 | $ $ $ $ 3,362,000
Amenities| $ 523,100 | $ 991,000 | $ $ $ $ 1,514,100
Roadway| $ 3,057,100 | $ 13,726,800 | $ $ $ $ 16,783,900
Wastewater| $ 472,500 | $ 1,670,400 | $ $ $ $ 2,142,900
Drainage| $ 1,294,200 | $ 4,470,100 | $ $ $ $ 5,764,300
Trails, Landscaping and Parks| $ 137,300 | $ 616,300 | $ $ $ $ 753,600
Subtotal for Phase 1 & 2| $ 6,645,700 | $ 23,675,100 | $ $ $ $ 30,320,800
Infrastructure Costs Per Land Use (Based on Developable Acres)
Water| $ 11,387 | $ 9,605 | $ $ $
Amenities| $ 5128 | $ 4,326 | $ $ $
Roadway| $ 29,972 | $ 59,916 | $ $ $
Wastewater| $ 4632 | $ 7,291 | $ $ $
Drainage| $ 12,688 | $ 19,512 | $ $ $
Trails, Landscaping and Parks | $ 1,346 | $ 2,690 [ $ $ $
Subtotal per Developable Acres for Phase 1 & 2| $ 65,154 | $ 103,340 | $ $ $
Subtotal per Developable Acres for Village 1| $ 49421 | $ 78,602 | $ $ $
Difference| $ 15,733 | $ 24,737 | $ $ $

143

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000

www.frayjidg.com

Fax: 916-782-3955



5 FRAYI

DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs

Village 1: Phase 1 & 2 Combine - Infrastructure Costs
(Costs per Land Use Based on P FE Weight ed Factor)

Description VCE VLDR VMDR VHDR VMU Total
Number of Units 204 916 0 0 0 1120
Acres 102 229.1 0 0 0 331.1
PFE Infrastructure Costs per Land Use Phase 1 & 2
Water| $ 218,100 | $ 413,300 | $ $ $ $ 631,400
Amenities| $ 51,200 | $ 96,900 | $ $ $ $ 148,100
Roadway| $ 516,900 | $ 2,321,100 | $ $ $ $ 2,838,000
Wastewater| $ 122,800 | $ 434,000 | $ $ $ $ 556,800
Drainage| $ - $ - $ $ $ $ -
Trails, Landscaping and Parks | $ - $ - $ $ $ $ -
Subtotal for Phase 1 & 2| $ 909,000 | $ 3,265,300 | $ $ $ $ 4,174,300
PFE Infrastructure Costs per Land Use (Based on Developable Acres)
Water| $ 2,138 | $ 1,804 | $ $ $
Amenities| $ 502 | $ 423 | $ $ $
Roadway| $ 5,068 | $ 10,131 | $ $ $
Wastewater| $ 1,204 | $ 1,894 | $ $ $
Drainage| $ - $ - $ $ $
Trails, Landscaping and Parks | $ - $ - $ $ $
Subtotal for Phase 1 & 2| $ 8912 | $ 14253 | $ $ $

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

GES

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000
www.frayjidg.com

Fax: 916-782-3955



5 FRAYI

DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 1- Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 28 505 0 0 0 533
Acres 13.8 126.3 0 0 0 140.1
Infrastructure Costs per Land Use for Phase 1
Water| $ 287,479 | $ 2,187,721 | $ - $ $ $ 2,475,200
Amenities| $ 136,063 | $ 1,035,437 | $ - $ $ $ 1,171,500
Roadway| $ 716,989 | $ 12,931,411 | $ - $ $ $ 13,648,400
Wastewater| $ 114319 | $ 1,623,481 | $ - $ $ $ 1,737,800
Drainage| $ 365,116 | $ 5,065,484 | $ - $ $ $ 5,430,600
Trails, Landscaping and Parks | $ 14,825 | $ 267,375 | $ - $ $ $ 282,200
Subtotal for Phase 1| $ 1,634,791 [ $ 23,110,909 | $ - $ $ $ 24,745,700
Infrastructure Costs Per Land Use (Based on Developable Acres)
Water| $ 20,832 | $ 17,322 | $ - $ $
Amenities| $ 9,860 | $ 8,198 | $ - $ $
Roadway| $ 51,956 | $ 102,386 | $ - $ $
Wastewater| $ 8,284 | $ 12,854 | $ - $ $
Drainage| $ 26,458 | $ 40,107 | $ - $ $
Trails, Landscaping and Parks| $ 1,074 | $ 2,117 | $ - $ $
Subtotal per Developable Area for Phase 1| $ 118,463 | $ 182,984 | $ - $ $
Subtotal per Developable Area for Village 1| $ 49,421 | $ 78,602 | $ - $ $
Difference| $ 69,042 | $ 104,382 | $ - $ $

9€Sg

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com



5 FRAYI

DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 1- Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 28 505 0 0 0 533
Acres 13.8 126.3 0 0 0 140.1
PFE Infrastructure Costs per Land Use for Phase 1
Water| $ 54,367 | $ 413,733 | $ $ $ $ 468,100
Amenities| $ 17,201 | $ 130,899 | $ $ $ $ 148,100
Roadway| $ 149,088 | $ 2,688,912 | $ $ $ $ 2,838,000
Wastewater| $ 23,814 | $ 338,186 | $ $ $ $ 362,000
Drainage| $ - $ - $ $ $ $ -
Trails, Landscaping and Parks | $ - $ - $ $ $ $ -
Subtotal for Phase 1| $ 244470 | $ 3,571,730 | $ $ $ $ 3,816,200
PFE Infrastructure Costs per Land Use (Based on Developable Acres)
Water| $ 3,940 | $ 3,276 | $ $ $
Amenities| $ 1,246 | $ 1,036 | $ $ $
Roadway| $ 10,803 | $ 21,290 | $ $ $
Wastewater| $ 1,726 | $ 2678 | $ $ $
Drainage| $ - $ - $ $ $
Trails, Landscaping and Parks | $ - $ - $ $ $
Subtotal for Phase 1| $ 17,715 | $ 28,280 | $ $ $

LES

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000
www.frayjidg.com

Fax: 916-782-3955
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 2 - Infrastructure Costs
(Costs per Land Use Based on P FE Weight ed Factor)
VCE VLDR VMDR VHDR VMU Total
Number of Units 176 411 0 0 0 587
Acres 88.2 102.8 0 0 0 191
Infrastructure Costs per Land Use for Phase 2
Water| $ 446,677 | $ 440,123 | $ $ $ $ 886,800
Amenities| $ 172,566 | $ 170,034 | $ $ $ $ 342,600
Roadway| $ 940,116 [ $ 2,195384 | $ $ $ $ 3,135,500
Wastewater| $ 142,703 | $ 262,397 [ $ $ $ $ 405,100
Drainage| $ 119,335 | $ 214,365 | $ $ $ $ 333,700
Trails, Landscaping and Parks | $ 141,340 | $ 330,060 | $ $ $ $ 471,400
Subtotal for Phase 2| $ 1,962,736 | $ 3,612,364 | $ $ $ $ 5,575,100
Infrastructure Costs Per Land Use (Based on Developable Acres)
Water| $ 5,064 | $ 4,281 | $ $ $
Amenities| $ 1957 | $ 1654 | $ $ $
Roadway| $ 10,659 | $ 21,356 | $ $ $
Wastewater| $ 1,618 | $ 2,552 | $ $ $
Drainage| $ 1,353 | $ 2,085 | $ $ $
Trails, Landscaping and Parks | $ 1,602 | $ 3211 | $ $ $
Subtotal per Developable Area for Phase 2| $ 22,253 | $ 35140 | $ $ $
Subtotal per Developable Area for Village 1| $ 49,421 | $ 78,602 | $ $ $
Difference| $ (27,168)| $ (43,463)| $ $ $

8€S

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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FRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 2 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR

VHDR

VMU

Total

Number of Units

176 411 0

587

Acres

88.2 102.8 0

191

PFE Infrastructure Costs per Land Use for Phas

e

Water

82,253 81,047

163,300

Amenities

Roadway

Wastewater

68,621 126,179

194,800

Drainage

Trails, Landscaping and Parks

Subtotal for Phase 2
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PFE Infrastructure Costs per Land Use (Based on Developable Acres)
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Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 3 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 0 562 136 0 196 894
Acres 0 140.3 17 0 10.9 168.2
Infrastructure Costs per Land Use for Phase 3
Water| $ - $ 972,929 | $ 235442 | $ $ 183,229 | $ 1,391,600
Amenities| $ - $ 2,153574 | $ 521,149 | $ $ 405,577 | $ 3,080,300
Roadway| $ - $ 5,920,841 | $ 1,031,617 | $ $ 1,486,742 | $ 8,439,200
Wastewater| $ - $ 118,541 | $ 28,686 | $ $ 33,073 | $ 180,300
Drainage| $ - $ 1,219,619 | $ 206,597 | $ $ 102,083 | $ 1,528,300
Trails, Landscaping and Parks | $ - $ 252,763 | $ 61,167 | $ $ 63,470 | $ 377,400
Subtotal for Phase 3| $ - $ 10,638,267 | $ 2,084,659 | $ $ 2,274,175 [ $ 14,997,100
Infrastructure Costs Per Land Use (Based on Developable Acres)
Water| $ - $ 6,935 | $ 13,850 | $ $ 16,810
Amenities| $ - $ 15,350 | $ 30,656 | $ $ 37,209
Roadway| $ - $ 42,201 | $ 60,683 | $ $ 136,398
Wastewater| $ - $ 845 | $ 1687 | $ $ 3,034
Drainage| $ - $ 8,693 | $ 12,153 | $ $ 9,365
Trails, Landscaping and Parks | $ - $ 1,802 | $ 3,598 | $ $ 5,823
Subtotal per Developable Area for Phase 3| $ - $ 75,825 | $ 122,627 | $ $ 208,640
Subtotal per Developable Area for Village 1| $ - $ 78,602 | $ 122,573 | $ $ 222,426
Difference| $ - $ 2,777)| $ 54 | $ $ (13,786)

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000

www.frayjidg.com

Fax: 916-782-3955
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 3 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 0 562 136 0 196 894
Acres 0 140.3 17 0 10.9 168.2
PFE Infrastructure Costs per Land Use for Phase 3
Water| $ - $ 420,186 | $ 101,682 | $ $ 79,132 | $ 601,000
Amenities| $ - $ 207,716 | $ 50,266 | $ $ 39,119 | $ 297,100
Roadway| $ - $ 4,603,329 | $ 802,060 | $ $ 1,155,911 | $ 6,561,300
Wastewater| $ - $ 285,865 | $ 69,177 | $ $ 79,757 | $ 434,800
Drainage| $ - $ 94,805 | $ 16,060 | $ $ 7,935 | $ 118,800
Trails, Landscaping and Parks | $ - $ - $ - $ $ - $ -
Subtotal for Phase 3| $ - $ 5,611,901 | $ 1,039,245 | $ $ 1,361,854 | $ 8,013,000
PFE Infrastructure Costs per Land Use (Based on Developable Acres)
Water| $ - $ 2,995 | $ 5981 | $ $ 7,260
Amenities| $ - $ 1,481 | $ 2957 | $ $ 3,589
Roadway| $ - $ 32,811 | $ 47,180 | $ $ 106,047
Wastewater| $ - $ 2,038 | $ 4,069 | $ $ 7,317
Drainage| $ - $ 676 | $ 945 [ $ $ 728
Trails, Landscaping and Parks | $ - $ - $ - $ $ -
Subtotal for Phase 3| $ - $ 39,999 | $ 61,132 [ $ $ 124,941

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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DESIGN GROUP

Engineer's Opini on of Costs
Village 1: Phase 4 - Infrastructure Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 114 29 187 157 184 671

Acres 57 7.3 23.4 8.7 10.2 106.6

Infrastructure Costs per Land Use for Phase 4

Water| $ 412,977 | $ 44,327 | $ 285,834 | $ 129,588 | $ 151,874 |$ 1,024,600
Amenities| $ 157,476 | $ 16,903 | $ 108,994 | $ 49,415 | $ 57,913 | $ 390,700
Roadway| $ 1,331,736 | $ 338,775 | $ 1,572,850 | $ 1,320,521 | $ 1,547,617 |$ 6,111,500
Wastewater| $ 221,336 | $ 44334 | $ 285,881 | $ 192,014 | $ 225,035 | $ 968,600
Drainage| $ 316,019 | $ 61,839 | $ 279,128 | $ 80,348 | $ 94,166 | $ 831,500
Trails, Landscaping and Parks | $ 14,698 | $ 3,739 | $ 24,109 | $ 14,574 | $ 17,080 | $ 74,200
Subtotal for Phase 4| $ 2,454,241 | $ 509,917 [ $ 2,556,797 | $ 1,786,460 | $ 2,093,686 [$ 9,401,100

Infrastructure Costs Per Land Use (Based on Developable Acres)

Water| $ 7,245 | $ 6,072 | $ 12215 | $ 14,895 | $ 14,890

Amenities| $ 2,763 | $ 2315 $ 4,658 | $ 5,680 | $ 5,678

Roadway| $ 23,364 | $ 46,408 | $ 67,216 | $ 151,784 | $ 151,727

Wastewater| $ 3,883 | % 6,073 | $ 12,217 | $ 22,071 | $ 22,062

Drainage| $ 5544 | $ 8471 | $ 11,929 | $ 9,235 | $ 9,232

Trails, Landscaping and Parks | $ 258 [ $ 512 | $ 1,030 | $ 1675 | $ 1,675

Subtotal per Developable Area for Phase 4| $ 43,057 [ $ 69,852 | $ 109,265 | $ 205,340 | $ 205,263
Subtotal per Developable Area for Village 1| $ 49,421 | $ 78,602 | $ 122,573 | $ 222,677 | $ 222,426
Difference| $ (6,364)| $ (8,751)| $ (13,308)| $ (17,337)| $ (17,162)

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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LRAYJl Date: 8/9/2016

DESIGN GROUP

Engineer's Opini on of Costs
Village 1: Phase 4 - Infrastructure Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 114 29 187 157 184 671
Acres 57 7.3 23.4 8.7 10.2 106.6
PFE Infrastructure Costs per Land Use for Phase 4
Water| $ 110,076 | $ 11815 | $ 76,187 | $ 34541 | $ 40,481 | $ 273,100
Amenities| $ 307,536 | $ 33,010 | $ 212,855 | $ 96,502 | $ 113,098 | $ 763,000
Roadway| $ 274,867 | $ 69,922 | $ 324,633 | $ 272,553 | $ 319,425 ($ 1,261,400
Wastewater| $ - $ - $ - $ - $ - $ -
Drainage| $ 501,677 | $ 98,169 | $ 443,114 [ $ 127,552 | $ 149,488 | $ 1,320,000
Trails, Landscaping and Parks | $ - $ - $ - $ - $ - $ -
Subtotal for Phase 4| $ 1,194,156 | $ 212916 | $ 1,056,789 | $ 531,147 | $ 622,491 [ $ 3,617,500

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

Water| $ 1931 | $ 1619 $ 3,256 | $ 3970 | $ 3,969
Amenities| $ 5395 | $ 4522 $ 9,096 | $ 11,092 | $ 11,088
Roadway| $ 4822 | $ 9,578 | $ 13873 | $ 31,328 | $ 31,316
Wastewater| $ - $ - $ - $ - $ -
Drainage| $ 8,801 | $ 13,448 | $ 18,937 | $ 14661 | $ 14,656
Trails, Landscaping and Parks | $ - $ - $ - $ - $ -
Subtotal for Phase 4| $ 20,950 | $ 29,167 | $ 45162 | $ 61,051 | $ 61,029

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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LRAYJl Date: 8/9/2016

DESIGN GROUP

Engineer's Opini on of Costs
Village 1: Phase 5 - Infrastructure Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 40 128 229 362 158 917

Acres 19.8 32.1 28.6 20.1 8.8 109.4

Infrastructure Costs per Land Use for Phase 5

Water| $ 68,583 | $ 92,602 | $ 165,670 | $ 141,420 | $ 61,725 | $ 530,000
Amenities| $ 72,853 | $ 98,367 | $ 175,986 | $ 150,226 | $ 65,568 | $ 563,000
Roadway| $ 357,703 | $ 1,144,649 | $ 1,474,451 | $ 2,330,791 | $ 1,017,307 | $ 6,324,900
Wastewater| $ 15,040 | $ 37,897 | $ 67,799 | $ 85,741 | $ 37,423 | $ 243,900
Drainage| $ 113,973 | $ 280,549 | $ 351,343 | $ 190,422 | $ 83,113 | $ 1,019,400
Trails, Landscaping and Parks | $ 41,509 | $ 132,829 | $ 237,639 | $ 270,472 | $ 118,051 | $ 800,500
Subtotal for Phase 5| $ 669,661 | $ 1,786,892 | $ 2,472,888 | $ 3,169,073 | $ 1,383,186 | $ 9,481,700

Infrastructure Costs Per Land Use (Based on Developable Acres)

Water| $ 3,464 | $ 2,885 | $ 5793 | $ 7,036 | $ 7,014

Amenities| $ 3,679 $ 3,064 | $ 6,153 | $ 7474 | $ 7,451

Roadway| $ 18,066 | $ 35,659 [ $ 51,554 | $ 115,960 | $ 115,603

Wastewater| $ 760 [ $ 1,181 | $ 2371 | $ 4,266 | $ 4,253

Drainage| $ 5756 | $ 8,740 | $ 12285 | $ 9474 | $ 9,445

Trails, Landscaping and Parks | $ 2,096 | $ 4,138 | $ 8,309 | $ 13,456 | $ 13,415

Subtotal per Developable Area for Phase 5| $ 33821 (% 55,666 | $ 86,465 [ $ 157,665 | $ 157,180
Subtotal per Developable Area for Village 1| $ 49,421 | $ 78,602 | $ 122,573 | $ 222,677 | $ 222,426
Difference| $ (15,600)| $ (22,936) $ (36,108) $ (65,012)| $ (65,245)

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 5 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR

VHDR

VMU

Total

Number of Units

40 128 229

362

158

917

Acres

19.8 32.1 28.6

20.1

8.8

109.4

PFE Infrastructure Costs per Land Use for Phas

e

Water

Amenities

Roadway

145,973 467,115 601,702

951,162

2,581,100

Wastewater

Drainage

Trails, Landscaping and Parks

Subtotal for Phase 5
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PFE Infrastructure Costs per Land Use (Based on Developable Acres)
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Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 6 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 18 455 105 0 164 742
Acres 9.1 113.7 13.1 0 9.1 145
Infrastructure Costs per Land Use for Phase 6
Water| $ 28,958 | $ 308,854 | $ 71,274 | $ $ 60,115 | $ 469,200
Amenities| $ 10,146 | $ 108,217 | $ 24973 | $ $ 21,063 [ $ 164,400
Roadway| $ 72,942 | $ 1,843,805 | $ 306,355 | $ $ 478,498 [ $ 2,701,600
Wastewater| $ 9431 $ 187,720 | $ 43,320 | $ $ 54,129 | $ 294,600
Drainage| $ 18,308 | $ 355,991 | $ 57,506 | $ $ 30,795 | $ 462,600
Trails, Landscaping and Parks| $ 5332 | $ 134,785 | $ 31,104 | $ $ 34,979 | $ 206,200
Subtotal for Phase 6| $ 145,117 | $ 2,939,371 [ $ 534,533 | $ $ 679,579 [ $ 4,298,600
Infrastructure Costs Per Land Use (Based on Developable Acres)
Water| $ 3,182 | $ 2,716 | $ 5441 | $ $ 6,606
Amenities| $ 1,115 | $ 952 | $ 1,906 | $ $ 2,315
Roadway| $ 8,016 | $ 16,216 | $ 23,386 | $ $ 52,582
Wastewater| $ 1,036 | $ 1,651 | $ 3,307 | $ $ 5,948
Drainage| $ 2,012 | $ 3,131 | $ 439 | $ $ 3,384
Trails, Landscaping and Parks| $ 586 | $ 1,185 | $ 2374 | $ $ 3,844
Subtotal per Developable Area for Phase 6| $ 15,947 | $ 25852 | $ 40,804 | $ $ 74,679
Subtotal per Developable Area for Village 1| $ 49,421 | $ 78,602 | $ 122,573 | $ $ 222,426
Difference| $ (33,474)| $ (52,750)| $ (81,768)| $ $ (147,747)

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000
www.frayjidg.com

Fax: 916-782-3955
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Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 6 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 18 455 105 0 164 742
Acres 9.1 113.7 13.1 0 9.1 145
PFE Infrastructure Costs per Land Use for Phase 6
Water| $ - $ - $ - $ $ $ -
Amenities| $ - $ - $ - $ $ $ -
Roadway| $ - $ - $ - $ $ $ -
Wastewater| $ - $ - $ - $ $ $ -
Drainage| $ - $ - $ - $ $ $ -
Trails, Landscaping and Parks | $ - $ - $ - $ $ $ -
Subtotal for Phase 6| $ - $ - $ - $ $ $ -
PFE Infrastructure Costs per Land Use (Based on Developable Acres)
Water| $ - $ - $ - $ $
Amenities| $ - $ - $ - $ $
Roadway| $ - $ - $ - $ $
Wastewater| $ - $ - $ - $ $
Drainage| $ - $ - $ - $ $
Trails, Landscaping and Parks | $ - $ - $ - $ $
Subtotal for Phase 6| $ - $ - $ - $ $

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 7 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 93 0 0 0 0 93
Acres 46.3 0.0 0 0 0 46.3
Infrastructure Costs per Land Use for Phase 6

Water| $ 570,000 | $ $ $ $ $ 570,000

Amenities| $ 184,600 | $ $ $ $ $ 184,600

Roadway| $ 9,026,300 | $ $ $ $ $ 9,026,300

Wastewater| $ - $ $ $ $ $ -

Drainage| $ 185,000 | $ $ $ $ $ 185,000

Trails, Landscaping and Parks | $ 177,600 | $ $ $ $ $ 177,600

Subtotal for Phase 7| $ 10,143,500 | $ $ $ $ $ 10,143,500

Infrastructure Costs Per Land Use (Based on Developable Acres)

Water| $ 12,311 | $ $ $ $
Amenities| $ 3,987 | $ $ $ $
Roadway| $ 194,952 | $ $ $ $
Wastewater| $ - $ $ $ $
Drainage| $ 3,99 | $ $ $ $
Trails, Landscaping and Parks | $ 3,836 | $ $ $ $
Subtotal per Developable Area for Phase 7| $ 219,082 | $ $ $ $
Subtotal per Developable Area for Village 1| $ 49,421 | $ $ $ $
Difference| $ 169,661 | $ $ $ $

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 916-782-3955

Phone: 916-782-3000

www.frayjidg.com
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Date: 8/9/2016

Engineer's Opini on of Costs
Village 1: Phase 7 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total
Number of Units 93 0 0 0 0 93
Acres 46.3 0.0 0 0 0 46.3
PFE Infrastructure Costs per Land Use for Phase 7
Water| $ 230,400 | $ - $ - $ $ $ 230,400
Amenities| $ 29,300 | $ - $ - $ $ $ 29,300
Roadway| $ 8,981,400 | $ - $ - $ $ $ 8,981,400
Wastewater| $ - $ - $ - $ $ $ -
Drainage| $ - $ - $ - $ $ $ -
Trails, Landscaping and Parks | $ - $ - $ - $ $ $ -
Subtotal for Phase 7| $ 9,241,100 | $ - $ - $ $ $ 9,241,100
PFE Infrastructure Costs per Land Use (Based on Developable Acres)
Water| $ 4,976 | $ - $ - $ $
Amenities| $ 633 | $ - $ - $ $
Roadway| $ 193,983 | $ - $ - $ $
Wastewater| $ - $ - $ - $ $
Drainage| $ - $ - $ - $ $
Trails, Landscaping and Parks | $ - $ - $ - $ $
Subtotal for Phase 7| $ 199,592 | $ - $ - $ $

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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Engineer's Opini on of Costs
Village 1: Phase 8 - Infrastructure Costs
(Costs per Land Use Based on P FE Weight ed Factor)
VCE VLDR VMDR VHDR VMU Total
Number of Units 0 0 71 0 0 71
Acres 0 0.0 8.9 0 0 8.9
Infrastructure Costs per Land Use for Phase 8
Water| $ - $ - $ - $ $ $ -
Amenities| $ - $ - $ - $ $ $ -
Roadway| $ - $ - $ - $ $ $ -
Wastewater| $ - $ - $ - $ $ $ -
Drainage| $ - $ - $ - $ $ $ -
Trails, Landscaping and Parks | $ - $ - $ 243,200 | $ $ $ 243,200
Subtotal for Phase 8| $ - $ - $ 243,200 | $ $ $ 243,200
Infrastructure Costs Per Land Use (Based on Developable Acres)
Water| $ - $ - $ - $ $
Amenities| $ - $ - $ - $ $
Roadway| $ - $ - $ - $ $
Wastewater| $ - $ - $ - $ $
Drainage| $ - $ - $ - $ $
Trails, Landscaping and Parks | $ - $ - $ 27,326 | $ $
Subtotal per Developable Area for Phase 8| $ - $ - $ 27,326 | $ $
Subtotal per Developable Area for Village 1| $ - $ - $ 122573 | $ $
Difference| $ - $ - $ (95,247)| $ $

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000
www.frayjidg.com

Fax: 916-782-3955
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Engineer's Opini on of Costs
Village 1: Phase 8 - Infrastructure Costs

(Costs per Land Use Based on P FE Weight ed Factor)

VCE

VLDR

VMDR

VHDR

VMU

Total

Number of Units

0

71

71

Acres

0

0.0

8.9

8.9

PFE Infrastructure Costs per Land Use for Phas

e

Water

Amenities

Roadway

Wastewater

Drainage

Trails, Landscaping and Parks

Subtotal for Phase 8

L Rl Rl Rl Rl B2 e O

'
AP |R|R|R| B

'
A r|r R |R|R| B

|| |B | |r B

A r|r R |R|R| B

A r| R |R|R|H

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

Water

Amenities

Roadway

Wastewater

Drainage

Trails, Landscaping and Parks

Subtotal for Phase 8

AR |r|R|R|B A

'
AP |R|R AP

'
AR |R|R|R|R A

Rl (R R R A Rz R R

AR |r|R|R|R A

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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DESIGN GROUP

€469

Date: 8/9/2016

Engineer's Opinion of Costs

Village 1: Overall Comparison with Phase 1 & 2 - Cons olid ated

(Costs per Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 1 & 2 Number of Units 204 916 0 0 0 1120
Total Acres 102 229.1 0 0 0 331.1
Infrastructure Costs per Land Use $ 6,645,700 | $ 23,675,100 | $ - $ - $ - $ 30,320,800
(Owner Finance) Cost Per Acre| $ 65,154 | $ 103,340 | $ - $ - $ -
PFE Infrastructure Costs per Land Use $ 909,000 | $ 3,265,300 | $ - $ - $ - $ 4,174,300
(Owner Finance) Cost Per Acre| $ 8,912 | $ 14,253 | $ - $ - $ -
Total Financed Construc tion Costs $ 7,554,700 [ $ 26,940,400 | $ - $ - $ - $ 34,495,100
(Owner Finance) Cost Per Acre| $ 74,066 | $ 117,592 | $ - $ - $ -
Total Costs for Overall Village 1 $ 15,310,200 | $ 55,476,700 [ $ 14,939,400 | $ 8,835,600 | $ 11,951,100 | $ 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
PFE Credits from Collected Impact Fees $ (909,000)[ $  (3,265,300)| $ - $ - $ - $ (4,174,300)
PFE Credit Per Acre| $ (8,912) $ (14,253)| $ - $ - $ -
Additional Reimbursement from Village 1 Future Phases $ (1,604,757)[ $  (5,667,314)[ $ - $ - $ - $ (7,272,071)
Additional Reimbursement Per Acre| $ (15,733)| $ (24,737)| $ - $ - $ -
PFE Credits from Village 1 Collected Impact Fees $  (3,735800)[ $ (14,407,000 $ (3,785300)[ $ (2,422,500)[ $ (3,276,500)] $ (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951)| $ (27,573)| $ (41,597)| $ (84,115)[ $ (84,013)
Net Cost Phase 1 & 2 $ 5,040,943 | $ 18,007,786 | $ - $ - $ - $ 23,048,729
Net Cost Per Acre| $ 49,421 | $ 78,602 | $ - $ - $ -
Net Cost for Village 1 $ 11,574,400 | $ 41,069,700 [ $ 11,154,100 | $ 6,413,100 | $ 8,674,600 | $ 78,885,900
Net Cost Per Acre| $ 49421 | $ 78,602 | $ 122,573 | $ 222,677 | $ 222,426

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVILENGINEERINGe® PLANNING  SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000

Fax: 916-782-3955

www.frayjidg.com
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DESIGN GROUP

Engineer's Opinion of Costs
Village 1: Overall Comparison with Phase 1 - Cons olid ated
(Costs per Land Use Based on PFE Weighted Factor)
VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 1 Number of Units 28 505 0 0 0 533
Total Acres 13.8 126.3 0 0 0 140.1
Infrastructure Costs per Land Use $ 1,634,791 | $ 23,110,909 | $ - $ - $ - $ 24,745,700
(Owner Finance) Cost Per Acre| $ 118,463 | $ 182,984 | $ - $ - $ -
PFE Infrastructure Costs per Land Use $ 244470 | $ 3,571,730 | $ - $ - $ - $ 3,816,200
(Owner Finance) Cost Per Acre| $ 17,715 | $ 28,280 | $ - $ - $ -
Total Financed Construc tion Costs $ 1,879,261 | $ 26,682,639 | $ - $ - $ - $ 28,561,900
(Owner Finance) Cost Per Acre| $ 136,178 | $ 211,264 | $ - $ - $ -
Total Costs for Overall Village 1 $ 15,310,200 [ $ 55,476,700 | $ 14,939,400 | $ 8,835,600 | $ 11,951,100 | $ 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
PFE Credits from Collected Impact Fees $ (244,470)[ $  (3,571,730)| $ - $ - $ - $ (3,816,200)
PFE Credit Per Acre| $ (17,715)| $ (28,280)| $ - $ - $ -
Additional Reimbursement from Village 1 Future Phases $ (952,781)[ $ (13,183,439)| $ - $ - $ - $ (14,136,220)
Additional Reimbursement Per Acre| $ (69,042)| $ (104,382)| $ - $ - $ -
PFE Credits from Village 1 Collected Impact Fees $ (3,735800) $ (14,407,000 $ (3,785,300)] $ (2,422,500)| $  (3,276,500)| $ (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951)[ $ (27,573)| $ (41,597)| $ (84,115)| $ (84,013)
Net Cost for Phase 1 $ 682,010 | $ 9,927,470 | $ - $ - $ - $ 10,609,480
Cost Per Acre| $ 49,421 | $ 78,602 | $ - $ - $ -
Net Cost for Village 1 $ 11,574,400 ($ 41,069,700 | $ 11,154,100 | $ 6,413,100 | $ 8,674,600 [ $ 78,885,900
Cost Per Acre| $ 49421 | $ 78,602 | $ 122573 | $ 222,677 | $ 222,426

14°1]

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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Date: 8/9/2016

Engineer's Opinion of Costs

Village 1: Overall Comparison with Phase 2 - Cons olid ated
(Costs per Land Use Based on PFE Weighted Factor)
VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 2 Number of Units 176 411 0 0 0 587
Total Acres 88.2 102.8 0 0 0 191
Infrastructure Costs per Land Use $ 1,962,736 | $ 3,612,364 | $ - $ - $ - $ 5,575,100
(Owner Finance) Cost Per Acre| $ 22,253 | $ 35,140 | $ - $ - $ -
PFE Infrastructure Costs per Land Use $ 150,875 | $ 207,225 | $ - $ - $ - $ 358,100
(Owner Finance) Cost Per Acre| $ 1,711 [ $ 2,016 | $ - $ - $ -
Total Financed Construc tion Costs $ 2,113,611 | $ 3,819,589 | $ - $ - $ - $ 5,933,200
(Owner Finance) Cost Per Acre| $ 23,964 | $ 37,156 | $ - $ - $ -
Total Costs for Overall Village 1 $ 15,310,200 [ $ 55,476,700 [ $ 14,939,400 | $ 8,835,600 | $ 11,951,100 | $ 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
PFE Credits from Collected Impact Fees $ (150,875)| $ (207,225)| $ - $ - $ - $ (358,100)
PFE Credit Per Acre| $ 1,710 $ (2,016)| $ - $ - $ -
Additional Reimbursement paid to Village 1 $ 2,396,196 | $ 4,467,953 | $ - $ - $ - $ 6,864,149
Additional Reimbursement Per Acre| $ 27,168 | $ 43,463 | $ - $ - $ -
PFE Credits from Village 1 Collected Impact Fees $ (3,735800) $ (14,407,000 $ (3,785,300)] $ (2,422,500)| $  (3,276,500)| $ (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951)| $ (27,573)| $ (41,597)| $ (84,115)[ $ (84,013)
Net Cost for Phase 2 $ 4,358,933 | $ 8,080,316 | $ - $ - $ - $ 12,439,249
Cost Per Acre| $ 49,421 | $ 78,602 | $ - $ - $ -
Net Cost for Village 1 $ 11,574,400 ($ 41,069,700 | $ 11,154,100 | $ 6,413,100 | $ 8,674,600 [ $ 78,885,900
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122573 | $ 222,677 | $ 222,426

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 916-782-3955
www.frayjidg.com

Phone: 916-782-3000
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Date: 8/9/2016

Engineer's Opinion of Costs
Village 1: Overall Comparison with Phase 3 - Cons olid ated
(Costs per Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 3 Number of Units 0 562 136 0 196 894
Total Acres 0 140.3 17 0 10.9 168.2
Infrastructure Costs per Land Use $ - $ 10,638,267 | $ 2,084,659 | $ - $ 2,274,175 | $ 14,997,100
(Owner Finance) Cost Per Acre| $ - $ 75,825 | $ 122,627 | $ - $ 208,640
PFE Infrastructure Costs per Land Use $ - $ 5,611,901 | $ 1,039,245 | $ - $ 1,361,854 | $ 8,013,000
(Owner Finance) Cost Per Acre| $ - $ 39,999 | $ 61,132 | $ - $ 124,941
Total Financed Construc tion Costs $ - $ 16,250,167 | $ 3,123,904 | $ - $ 3,636,029 | $ 23,010,100
(Owner Finance) Cost Per Acre| $ - $ 115,824 | $ 183,759 | $ - $ 333,581
Total Costs for Overall Village 1 $ 15,310,200 | $ 55,476,700 [ $ 14,939,400 | $ 8,835,600 [ $ 11,951,100 | $ 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
Potential PFE Reimbursement from Collected Impact Fees® $ - $ (5,611,901)] $ (1,039,245)| $ - $ (1,361,854)] $ (8,013,000)
PFE Credit Per Acre| $ R E (39,999)[ $ (61,132)[ $ E (124,941)
Additional Reimbursement paid to Village 1 $ - $ 389,636 | $ (926)( $ - $ 150,265 | $ 538,975
Additional Reimbursement Per Acre| $ - $ 2,777 | $ (54)| $ - $ 13,786
PFE Cash Reserve from Collected Impact Fees $ (3,735,800)| $ (14,407,000)| $ (3,785,300)| $ (2,422,500)| $ (3,276,500)| $ (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951)[ $ (27,573) $ (41,597)[ $ (84,115)[ $ (84,013)
Net Cost for Phase 3 $ - $ 11,027,902 | $ 2,083,733 [ $ - $ 2,424,439 | $ 15,536,075
Cost Per Acre| $ - $ 78,602 | $ 122,573 | $ - $ 222,426
Net Cost for Village 1 $ 11,574,400 |$ 41,069,700 [ $ 11,154,100 | $ 6,413,100 | $ 8,674,600 [ $ 78,885,900
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122573 | $ 222,677 | $ 222,426

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE

reimbursement may be available in subsequent phases.

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVIL ENGINEERING® PLANNING * SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000
www.frayjidg.com
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DESIGN GROUP

Engineer's Opinion of Costs
Village 1: Overall Comparison with Phase 4 - Cons olid ated
(Costs per Land Use Based on PFE Weighted Factor)
VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 4 Number of Units 114 29 187 157 184 671
Total Acres 57 7.3 23.4 8.7 10.2 106.6
Infrastructure Costs per Land Use $ 2,454,241 | $ 509,917 | $ 2,656,797 | $ 1,786,460 | $ 2,093,686 | $ 9,401,100
(Owner Finance) Cost Per Acre| $ 43,057 | $ 69,852 | $ 109,265 | $ 205,340 | $ 205,263
PFE Infrastructure Costs per Land Use $ 1,194,156 | $ 212,916 | $ 1,056,789 | $ 531,147 | $ 622,491 | $ 3,617,500
(Owner Finance) Cost Per Acre| $ 20,950 | $ 29,167 | $ 45,162 | $ 61,051 | $ 61,029
Total Financed Construction Costs $ 3,648,397 | $ 722,833 | $ 3,613,586 | $ 2,317,607 | $ 2,716,177 | $ 13,018,600
(Owner Finance) Cost Per Acre| $ 64,007 | $ 99,018 | $ 154,427 | $ 266,392 | $ 266,292
Total Costs for Overall Village 1 $ 15,310,200 | $ 55,476,700 | $ 14,939,400 | $ 8,835,600 [ $ 11,951,100 | $ 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
Potential PFE Reimbursement from Collected Impact Fees® $ (1,194,156)| $ (212,916)[ $  (1,056,789)( $ (531,147) $ (622,491)[ $ (3,617,500)
PFE Credit Per Acre| $ (20,950) $ (29,167)| $ (45,162)| $ (61,051)| $ (61,029)
Additional Reimbursement paid to Village 1 $ 362,757 | $ 63,880 | $ 311,401 | $ 150,831 | $ 175,056 | $ 1,063,924
Additional Reimbursement Per Acre| $ 6,364 | $ 8,751 | $ 13,308 | $ 17,337 [ $ 17,162
PFE Cash Reserve from Collected Impact Fees $ (3,735,800)| $ (14,407,000)| $ (3,785,300)| $ (2,422,500)| $ (3,276,500)| $ (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951) $ (27,573)| $ (41,597 $ (84,115)| $ (84,013)
Net Cost for Phase 4 $ 2,816,997 | $ 573,797 | $ 2,868,197 [ $ 1,937,291 [ $ 2,268,742 | $ 10,465,024
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122573 | $ 222,677 | $ 222,426
Net Cost for Village 1 $ 11,574,400 |$ 41,069,700 | $ 11,154,100 | $ 6,413,100 | $ 8,674,600 [ $ 78,885,900
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122,573 | $ 222,677 | $ 222,426

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE
reimbursement may be available in subsequent phases.

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1: Overall Comparison with Phase 5 - Cons olid ated
(Costs per Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 5 Number of Units 40 128 229 362 158 917
Total Acres 19.8 32.1 28.6 20.1 8.8 109.4
Infrastructure Costs per Land Use $ 669,661 | $ 1,786,892 | $ 2,472,888 | $ 3,169,073 | $ 1,383,186 9,481,700
(Owner Finance) Cost Per Acre| $ 33,821 | $ 55,666 | $ 86,465 | $ 157,665 | $ 157,180
PFE Infrastructure Costs per Land Use $ 145,973 | $ 467,115 [ $ 601,702 | $ 951,162 | $ 415,148 2,581,100
(Owner Finance) Cost Per Acre| $ 7,372 [ $ 14,552 [ $ 21,039 | $ 47,321 | $ 47,176
Total Financed Construc tion Costs $ 815,635 | $ 2,254,006 | $ 3,074,590 | $ 4,120,235 | $ 1,798,334 12,062,800
(Owner Finance) Cost Per Acre| $ 41,194 | $ 70,218 | $ 107,503 | $ 204,987 | $ 204,356
Total Costs for Overall Village 1 $ 15,310,200 | $ 55,476,700 | $ 14,939,400 | $ 8,835,600 | $ 11,951,100 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
Potential PFE Reimbursement from Collected Impact Fees® $ (145,973)[ $ (467,115)( $ (601,702)[ $ (951,162)( $ (415,148) (2,581,100)
PFE Credit Per Acre| $ (7.372)| $ (14,552)[ $ (21,039)[ $ 47,321 $ (47,176)
Additional Reimbursement paid to Village 1 $ 308,875 | $ 736,242 | $ 1,032,686 | $ 1,306,737 | $ 574,159 3,958,699
Additional Reimbursement Per Acre| $ 15,600 | $ 22,936 | $ 36,108 | $ 65,012 | $ 65,245
PFE Cash Reserve from Collected Impact Fees $ (3,735,800)| $ (14,407,000)| $ (3,785,300)| $ (2,422,500)| $ (3,276,500) (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951)[ $ (27,573) $ (41,597)[ $ (84,115)[ $ (84,013)
Net Cost for Phase 5 $ 978,536 | $ 2,523,134 | $ 3,505,574 | $ 4,475,809 | $ 1,957,346 13,440,399
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122573 | $ 222,677 | $ 222,426
Net Cost for Village 1 $ 11,574,400 |$ 41,069,700 | $ 11,154,100 | $ 6,413,100 | $ 8,674,600 78,885,900
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122573 | $ 222,677 | $ 222,426

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE

reimbursement may be available in subsequent phases.

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVIL ENGINEERING® PLANNING * SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000
www.frayjidg.com
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BFRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1: Overall Comparison with Phase 6 - Cons olid ated
(Costs per Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 6 Number of Units 18 455 105 0 164 742
Total Acres 9.1 113.7 13.1 0 9.1 145
Infrastructure Costs per Land Use $ 145,117 | $ 2,939,371 | $ 534,533 | $ - $ 679,579 | $ 4,298,600
(Owner Finance) Cost Per Acre| $ 15,947 [ $ 25,852 | $ 40,804 | $ - $ 74,679
PFE Infrastructure Costs per Land Use $ - $ - $ - $ - $ - $ -
(Owner Finance) Cost Per Acre| $ - $ - $ - $ - $ -
Total Financed Construc tion Costs $ 145,117 | $ 2,939,371 [ $ 534,533 | $ - $ 679,579 | $ 4,298,600
(Owner Finance) Cost Per Acre| $ 15,947 | $ 25,852 | $ 40,804 | $ - $ 74,679
Total Costs for Overall Village 1 $ 15,310,200 | $ 55,476,700 [ $ 14,939,400 | $ 8,835,600 [ $ 11,951,100 | $ 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
Potential PFE Reimbursement from Collected Impact Fees® $ - $ - $ - $ - $ - $ -
PFE Credit Per Acre| $ - $ - $ - $ - $ -
Additional Reimbursement paid to Village 1 $ 304,614 | $ 5,997,710 | $ 1,071,167 | $ - $ 1344495 |$ 8,717,986
Additional Reimbursement Per Acre| $ 33,474 | $ 52,750 | $ 81,768 | $ - $ 147,747
PFE Cash Reserve from Collected Impact Fees $ (3,735,800)| $ (14,407,000)| $ (3,785,300)| $ (2,422,500)| $ (3,276,500)| $ (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951)[ $ (27,573) $ (41,597)[ $ (84,115)[ $ (84,013)
Net Cost for Phase 6 $ 449,731 [ $ 8,937,081 | $ 1,605,700 | $ - $ 2,024,073 | $ 13,016,586
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122573 | $ - $ 222,426
Net Cost for Village 1 $ 11,574,400 |$ 41,069,700 [ $ 11,154,100 | $ 6,413,100 | $ 8,674,600 [ $ 78,885,900
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122,573 | $ 222,677 | $ 222,426

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE

reimbursement may be available in subsequent phases.

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVIL ENGINEERING® PLANNING * SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000
www.frayjidg.com
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BFRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1: Overall Comparison with Phase 7 - Cons olid ated
(Costs per Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 7 Number of Units 93 0 0 0 0 93
Total Acres 46.3 0 0 0 0 46.3
Infrastructure Costs per Land Use $ 10,143,500 | $ - $ - $ - $ - $ 10,143,500
(Owner Finance) Cost Per Acre| $ 219,082 | $ - $ - $ - $ -
PFE Infrastructure Costs per Land Use $ 9,241,100 | $ - $ - $ - $ - $ 9,241,100
(Owner Finance) Cost Per Acre| $ 199,592 | $ - $ - $ - $ -
Total Financed Construction Costs $ 19,384,600 | $ - $ - $ - $ - $ 19,384,600
(Owner Finance) Cost Per Acre| $ 418,674 | $ - $ - $ - $ -
Total Costs for Overall Village 1 $ 15,310,200 | $ 55,476,700 | $ 14,939,400 | $ 8,835,600 | $ 11,951,100 | $ 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
Potential PFE Reimbursement from Collected Impact Fees® $  (9,241,100)| $ - $ - $ - $ - $  (9,241,100)
PFE Credit Per Acre| $ (199,592)( $ - $ - $ - $ -
Additional Reimbursement from Village 1 $ (7,855,307)| $ - $ - $ - $ - $ (7,855,307)
Additional Reimbursement Per Acre| $ (169,661)[ $ - $ - $ - $ -
PFE Cash Reserve from Collected Impact Fees $ (3,735,800)| $ (14,407,000)| $ (3,785,300)| $ (2,422,500)| $ (3,276,500)| $ (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951)] $ (27,573)| $ (41597)| $ (84,115)| $ (84,013)
Net Cost for Phase 7 $ 2,288,193 | $ - $ - $ - $ - $ 2,288,193
Cost Per Acre| $ 49,421 | $ - $ - $ - $ -
Net Cost for Village 1 $ 11,574,400 |$ 41,069,700 | $ 11,154,100 | $ 6,413,100 | $ 8,674,600 | $ 78,885,900
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122573 | $ 222,677 | $ 222,426

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE

reimbursement may be available in subsequent phases.

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVIL ENGINEERING® PLANNING * SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000
www.frayjidg.com
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BIFRAY]T

DESIGN GROUP

Engineer's Opinion of Costs
Village 1: Overall Comparison with Phase 8 - Cons olid ated
(Costs per Land Use Based on PFE Weighted Factor)
VCE VLDR VMDR VHDR VMU Total
Village 1 Number of Units 469 2090 728 519 702 4508
Phase 8 Number of Units 0 0 71 0 0 71
Total Acres 0 0 8.9 0 0 8.9
Infrastructure Costs per Land Use $ - $ - $ 243,200 | $ - $ - $ 243,200
(Owner Finance) Cost Per Acre| $ - $ - $ 27,326 | $ - $ -
PFE Infrastructure Costs per Land Use $ - $ - $ - $ - $ - $ -
(Owner Finance) Cost Per Acre| $ - $ - $ - $ - $ -
Total Financed Construction Costs $ - $ - $ 243,200 | $ - $ - $ 243,200
(Owner Finance) Cost Per Acre| $ - $ - $ 27,326 | $ - $ -
Total Costs for Overall Village 1 $ 15,310,200 | $ 55,476,700 | $ 14,939,400 | $ 8,835,600 [ $ 11,951,100 | $ 106,513,000
Village 1 Total Cost Per Acre| $ 65,372 | $ 106,176 | $ 164,169 | $ 306,792 | $ 306,438
Potential PFE Reimbursement from Collected Impact Fees® $ - $ - $ - $ - $ - $ -
PFE Credit Per Acre| $ - $ - $ - $ - $ -
Additional Reimbursement paid to Village 1 $ - $ - $ 847,695 | $ - $ - $ 847,695
Additional Reimbursement Per Acre| $ - $ - $ 95,247 | $ - $ -
PFE Cash Reserve from Collected Impact Fees $ (3,735,800)| $ (14,407,000)| $ (3,785,300)| $ (2,422,500)| $ (3,276,500)| $ (27,627,100)
Village 1 PFE Credit Per Acre| $ (15,951) $ (27,573)| $ (41,597 $ (84,115)| $ (84,013)
Net Cost for Phase 8 $ - $ - $ 1,090,895 | $ - $ - $ 1,090,895
Cost Per Acre| $ - $ - $ 122573 | $ - $ -
Net Cost for Village 1 $ 11,574,400 |$ 41,069,700 | $ 11,154,100 | $ 6,413,100 | $ 8,674,600 [ $ 78,885,900
Cost Per Acre| $ 49,421 | $ 78,602 | $ 122573 | $ 222,677 | $ 222,426

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE
reimbursement may be available in subsequent phases.

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4,
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

CIVIL ENGINEERINGe PLANNING e SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com
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APPENDIX 13
Lincoln Village 1 Specific Plan

Infrastructure Finance Plan
Water PFE Costs
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BFRAY]I

CSF| DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Backb one Water
PFE Credit Summary

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com

ltem #] Descr iption |  unit | Quantity | UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 SO
3 18" Water Line LF 7,145 $100 $714,500
4 16" Water Line (Required Improvement) LF 7,145 -$85 -$607,300
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 SO
16" W_ater Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 S0
7 24" Water Line LF 200 $150 $30,000
8 16" Water Line (Required Improvement) LF 200 -$85 -$17,000
9 30" Water Line LF 2,840 $175 $497,100
10 16" Water Line (Required Improvement) LF 2,840 -$85 -$241,500
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 S0
13 18" Water Valve EA 15 $8,500 $127,500
14 16" Water Valve (Required Improvement) EA 15 -$6,500 -$97,500
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 3 $35,000 $105,000
18 16" Water Valve (Required Improvement) EA 5 -$6,500 -$32,500
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 SO
Flex Joints on Auburn Ravine Bridge (16" EA
24 Water) (Required Improvement) 0 -$34,000 $0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 S0
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $478,300
Contingency Based upon Hard Costs (15/): $71,800
Soft Costs Contingency (17/): $81,300
TOTAL WATER SYSTEM $631,400
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FRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Backb one Water
PFE Credit Phase 1 Summary

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com

ltem #] Descr iption |  unit | Quantity | UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 SO
3 18" Water Line LF 7,145 $100 $714,500
4 16" Water Line (Required Improvement) LF 7,145 -$85 -$607,300
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 SO
16" W_ater Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 S0
7 24" Water Line LF 200 $150 $30,000
8 16" Water Line (Required Improvement) LF 200 -$85 -$17,000
9 30" Water Line LF 1,710 $175 $299,300
10 16" Water Line (Required Improvement) LF 1,710 -$85 -$145,400
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 S0
13 18" Water Valve EA 15 $8,500 $127,500
14 16" Water Valve (Required Improvement) EA 15 -$6,500 -$97,500
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 2 $35,000 $70,000
18 16" Water Valve (Required Improvement) EA 3 -$6,500 -$19,500
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 SO
Flex Joints on Auburn Ravine Bridge (16" EA
24 Water) (Required Improvement) 0 -$34,000 $0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 S0
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $354,600
Contingency Based upon Hard Costs (15/): $53,200
Soft Costs Contingency (17/): $60,300
TOTAL WATER SYSTEM $468,100
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FRAY]I

DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 Oak Tree Lane 5 (V1W2)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 500 $175 $87,500
10 16" Water Line (Required Improvement) LF 500 -$85 -$42,500
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 S0
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 1 $35,000 $35,000
18 16" Water Valve (Required Improvement) EA 1 -$6,500 -56,500
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $73,500
Contingency Based upon Hard Costs (15/): $11,000
Soft Costs Contingency (17/): $12,500
TOTAL WATER SYSTEM $97,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

CIVILENGINEERINGe PLANNING » SURVEYING 565

1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com



)

FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 Oak Tree Lane 7 (V1W2)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 210 $175 $36,800
10 16" Water Line (Required Improvement) LF 210 -$85 -$17,900
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 S0
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $18,900
Contingency Based upon Hard Costs (15/): $2,800
Soft Costs Contingency (17/): $3,200
TOTAL WATER SYSTEM $24,900

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 Oak Tree Lane 8 (V1W3)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 1,000 $175 $175,000
10 16" Water Line (Required Improvement) LF 1,000 -$85 -$85,000
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 1 $35,000 $35,000
18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500" EA 0 $6,000 )
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $112,000
Contingency Based upon Hard Costs (15/): $16,900
Soft Costs Contingency (17/): $19,100
TOTAL WATER SYSTEM $148,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 Oak Tree Lane 9 (V1W4-5)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 2,660 $100 $266,000
4 16" Water Line (Required Improvement) LF 2,660 -$85 -$226,100
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 50
7 24" Water Line LF 200 $150 $30,000
8 16" Water Line (Required Improvement) LF 200 -$85 -$17,000
9 30" Water Line LF 0 $175 S0
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 5 $8,500 $42,500
14 16" Water Valve (Required Improvement) EA 5 -$6,500 -$32,500
15 24" Water Valve EA 0 $30,000 S0
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 50
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $62,900
Contingency Based upon Hard Costs (15/): $9,400
Soft Costs Contingency (17/): $10,700
TOTAL WATER SYSTEM $83,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 State Route 193 1 (V1W10)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 830 $100 $83,000
4 16" Water Line (Required Improvement) LF 830 -$85 -$70,500
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 50
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 0 $175 SO
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 2 $8,500 $17,000
14 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
15 24" Water Valve EA 0 $30,000 S0
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 50
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $16,500
Contingency Based upon Hard Costs (15/): $2,500
Soft Costs Contingency (17/): $2,800
TOTAL WATER SYSTEM $21,800

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 State Route 193 2 (V1W10)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 1,340 $100 $134,000
4 16" Water Line (Required Improvement) LF 1,340 -$85 -$113,900
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 50
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 0 $175 SO
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 3 $8,500 $25,500
14 16" Water Valve (Required Improvement) EA 3 -$6,500 -$19,500
15 24" Water Valve EA 0 $30,000 S0
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $26,100
Contingency Based upon Hard Costs (15/): $3,900
Soft Costs Contingency (17/): $4,400
TOTAL WATER SYSTEM $34,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

CIVILENGINEERINGe PLANNING » SURVEYING 570

1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com



)

FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 State Route 193 3 (V1W10)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 1,975 $100 $197,500
4 16" Water Line (Required Improvement) LF 1,975 -$85 -$167,900
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 50
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 0 $175 SO
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 4 $8,500 $34,000
14 16" Water Valve (Required Improvement) EA 4 -$6,500 -$26,000
15 24" Water Valve EA 0 $30,000 S0
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $37,600
Contingency Based upon Hard Costs (15/): $5,600
Soft Costs Contingency (17/): $6,400
TOTAL WATER SYSTEM $49,600

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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Village 1 - Backbon e Water
PFE Credit Phase 1 State Route 193 4 (V1W10)
ltem #| Description [ unit |Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 SO
2 16" Water Line LF 0 $85 SO
3 18" Water Line LF 340 $100 $34,000
4 16" Water Line (Required Improvement) LF 340 -85 -$28,900
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 SO
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 S0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -85 S0
9 30" Water Line LF 0 $175 S0
10 16" Water Line (Required Improvement) LF 0 -85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 1 $8,500 $8,500
14 16" Water Valve (Required Improvement) EA 1 -$6,500 -$6,500
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 SO
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 )
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $7,100
Contingency Based upon Hard Costs (15/): $1,100
Soft Costs Contingency (17/): $1,200
TOTAL WATER SYSTEM $9,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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Engineer's Opinion of Costs
Village 1 - Backb one Water
PFE Credit Phase 2 Summary

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com

ltem #] Descr iption |  unit | Quantity | UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 SO
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" W_ater Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 S0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -$85 S0
9 30" Water Line LF 1,130 $175 $197,800
10 16" Water Line (Required Improvement) LF 1,130 -$85 -$96,100
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 S0
13 18" Water Valve EA 0 $8,500 ]
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 1 $35,000 $35,000
18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 SO
Flex Joints on Auburn Ravine Bridge (16" EA
24 Water) (Required Improvement) 0 -$34,000 $0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 S0
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $123,700
Contingency Based upon Hard Costs (15/): $18,600
Soft Costs Contingency (17/): $21,000
TOTAL WATER SYSTEM $163,300
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 2 Oak Tree Lane 4 (V1W2)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 1,130 $175 $197,800
10 16" Water Line (Required Improvement) LF 1,130 -$85 -$96,100
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 1 $35,000 $35,000
18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500" EA 0 $6,000 )
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $123,700
Contingency Based upon Hard Costs (15/): $18,600
Soft Costs Contingency (17/): $21,000
TOTAL WATER SYSTEM $163,300

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Includi

ng restrained joints and brackets

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Phone: 916-782-3000 Fax: 916-782-3955
www.frayjidg.com

Engineer's Opinion of Costs
Village 1 - Backb one Water
PFE Summary
ltem #] Descr iption |  unit | Quantity | UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 SO
3 18" Water Line LF 1,400 $100 $140,000
4 16" Water Line (Required Improvement) LF 1,400 -$85 -$119,000
5 24" Water Line across Auburn Ravine Bridge * LF 550 $200 $110,000
16" W_ater Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 550 -$135 -$74,300
7 24" Water Line LF 5,020 $150 $753,100
8 16" Water Line (Required Improvement) LF 5,020 -$85 -$426,700
9 30" Water Line LF 2,940 $175 $514,600
10 16" Water Line (Required Improvement) LF 2,940 -$85 -$250,000
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 S0
13 18" Water Valve EA 3 $8,500 $25,500
14 16" Water Valve (Required Improvement) EA 3 -$6,500 -$19,500
15 24" Water Valve EA 5 $30,000 $150,000
16 16" Water Valve (Required Improvement) EA 10 -$6,500 -$65,000
17 30" Water Valve EA 3 $35,000 $105,000
18 16" Water Valve (Required Improvement) EA 6 -$6,500 -$39,000
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 2 $50,000 $100,000
Flex Joints on Auburn Ravine Bridge (16" EA
24 Water) (Required Improvement) 2 -$34,000 -$68,000
25 Demolish and Remove Existing 20" Water LF 2 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 S0
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $836,700
Contingency Based upon Hard Costs (15/): $125,400
Soft Costs Contingency (17/): $142,200
TOTAL WATER SYSTEM $1,104,300
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 3 Summary
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 4,055 $150 $608,300
8 16" Water Line (Required Improvement) LF 4,055 -$85 -$344,700
9 30" Water Line LF 1,130 $175 $197,800
10 16" Water Line (Required Improvement) LF 1,130 -$85 -$96,100
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 4 $30,000 $120,000
16 16" Water Valve (Required Improvement) EA 8 -$6,500 -$52,000
17 30" Water Valve EA 1 $35,000 $35,000
18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $455,300
Contingency Based upon Hard Costs (15/): $68,300
Soft Costs Contingency (17/): $77,400
TOTAL WATER SYSTEM $601,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 3 Oak Tree Lane 3 (V1W2)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 1,130 $175 $197,800
10 16" Water Line (Required Improvement) LF 1,130 -$85 -$96,100
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 1 $35,000 $35,000
18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500" EA 0 $6,000 )
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $123,700
Contingency Based upon Hard Costs (15/): $18,600
Soft Costs Contingency (17/): $21,000
TOTAL WATER SYSTEM $163,300

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 3 Oak Tree Lane 10 (V1W6)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 3,090 $150 $463,500
8 16" Water Line (Required Improvement) LF 3,090 -$85 -$262,700
9 30" Water Line LF 0 $175 SO
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 3 $30,000 $90,000
16 16" Water Valve (Required Improvement) EA 6 -$6,500 -$39,000
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $251,800
Contingency Based upon Hard Costs (15/): $37,700
Soft Costs Contingency (17/): $42,800
TOTAL WATER SYSTEM $332,300

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 3 Oak Tree Lane 11 (V1IWT7)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 965 $150 $144,800
8 16" Water Line (Required Improvement) LF 965 -$85 -$82,000
9 30" Water Line LF 0 $175 S0
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 1 $30,000 $30,000
16 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $79,800
Contingency Based upon Hard Costs (15/): $12,000
Soft Costs Contingency (17/): $13,600
TOTAL WATER SYSTEM $105,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 4 Summary
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 1,810 $175 $316,800
10 16" Water Line (Required Improvement) LF 1,810 -$85 -$153,900
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 2 $35,000 $70,000
18 16" Water Valve (Required Improvement) EA 4 -$6,500 -$26,000
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500" EA 0 $6,000 )
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $206,900
Contingency Based upon Hard Costs (15/): $31,000
Soft Costs Contingency (17/): $35,200
TOTAL WATER SYSTEM $273,100

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 4 Oak Tree Lane to Water Tank 2 (V1W1)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 1,810 $175 $316,800
10 16" Water Line (Required Improvement) LF 1,810 -$85 -$153,900
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 2 $35,000 $70,000
18 16" Water Valve (Required Improvement) EA 4 -$6,500 -$26,000
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500" EA 0 $6,000 )
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 S0
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $206,900
Contingency Based upon Hard Costs (15/): $31,000
Soft Costs Contingency (17/): $35,200
TOTAL WATER SYSTEM $273,100

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Summary
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 1,400 $100 $140,000
4 16" Water Line (Required Improvement) LF 1,400 -$85 -$119,000
5 24" Water Line across Auburn Ravine Bridge * LF 550 $200 $110,000
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 550 -$135 -574,300
7 24" Water Line LF 965 $150 $144,800
8 16" Water Line (Required Improvement) LF 965 -$85 -$82,000
9 30" Water Line LF 0 $175 SO
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 3 $8,500 $25,500
14 16" Water Valve (Required Improvement) EA 3 -$6,500 -$19,500
15 24" Water Valve EA 1 $30,000 $30,000
16 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 2 $50,000 $100,000
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 2 -$34,000 -$68,000
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $174,500
Contingency Based upon Hard Costs (15/): $26,200
Soft Costs Contingency (17/): $29,700
TOTAL WATER SYSTEM $230,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Oak Tree Lane 12 (V1W8)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 $0
7 24" Water Line LF 140 $150 $21,000
8 16" Water Line (Required Improvement) LF 140 -$85 -$11,900
9 30" Water Line LF 0 $175 S0
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 0 $30,000 S0
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 50
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $9,100
Contingency Based upon Hard Costs (15/): $1,400
Soft Costs Contingency (17/): $1,500
TOTAL WATER SYSTEM $12,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Oak Tree Lane 13 (V1W8)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 0 $100 S0
4 16" Water Line (Required Improvement) LF 0 -$85 S0
5 24" Water Line across Auburn Ravine Bridge * LF 550 $200 $110,000
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 550 -$135 -$74,300
7 24" Water Line LF 825 $150 $123,800
8 16" Water Line (Required Improvement) LF 825 -585 -$70,100
9 30" Water Line LF 0 $175 S0
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 0 $8,500 SO
14 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
15 24" Water Valve EA 1 $30,000 $30,000
16 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500" EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 2 $50,000 $100,000
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 2 -$34,000 -568,000
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $138,400
Contingency Based upon Hard Costs (15/): $20,700
Soft Costs Contingency (17/): $23,600
TOTAL WATER SYSTEM $182,700

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Virginiatown Road 1 (V1W9)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 800 $100 $80,000
4 16" Water Line (Required Improvement) LF 800 -$85 -$68,000
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 50
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 0 $175 SO
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 2 $8,500 $17,000
14 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000
15 24" Water Valve EA 0 $30,000 S0
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 50
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $16,000
Contingency Based upon Hard Costs (15/): $2,400
Soft Costs Contingency (17/): $2,700
TOTAL WATER SYSTEM $21,100

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FR_AYJ:[ Date: 8/9/2016

DESIGN GROUP

Engineer's Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Virginiatown Road 2 (V1W9)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Water System
1 12" Water Line LF 0 $70 S0
2 16" Water Line LF 0 $85 S0
3 18" Water Line LF 600 $100 $60,000
4 16" Water Line (Required Improvement) LF 600 -$85 -$51,000
5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 S0
16" Water Line across Auburn Ravine Bridge * LE
6 (Required Improvement) 0 -$135 50
7 24" Water Line LF 0 $150 S0
8 16" Water Line (Required Improvement) LF 0 -585 S0
9 30" Water Line LF 0 $175 SO
10 16" Water Line (Required Improvement) LF 0 -$85 S0
11 12" Water Valve EA 0 $3,000 SO
12 16" Water Valve EA 0 $6,500 SO
13 18" Water Valve EA 1 $8,500 $8,500
14 16" Water Valve (Required Improvement) EA 1 -$6,500 -$6,500
15 24" Water Valve EA 0 $30,000 SO
16 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
17 30" Water Valve EA 0 $35,000 SO
18 16" Water Valve (Required Improvement) EA 0 -$6,500 S0
19 Pressure Reducing Valve EA 0 $75,000 SO
20 Air Release Valve EA 0 $3,000 SO
21 Fire Hydrant w/Tee & Valves (FH / 500") EA 0 $6,000 S0
22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 S0
23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 S0
Flex Joints on Auburn Ravine Bridge (16" Water) EA
24 (Required Improvement) 0 -$34,000 50
25 Demolish and Remove Existing 20" Water LF 0 $20 S0
26 Transmission Main Tank Connection LS 0 $22,000 SO
27 Transmission Main Connection LS 0 $10,000 SO
Construction Total: $11,000
Contingency Based upon Hard Costs (15/): $1,700
Soft Costs Contingency (17/): $1,900
TOTAL WATER SYSTEM $14,600

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets
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FRAY]1

|DESIGN GROUP

Date: 8/9/2016

Engineer's Opinio n of Costs
Village 1 - Drainage

PFE Summary

Item #| Description |  uUnit | OQuantity | UnitPrice | Amount
Storm Drain age System
Village 1
1 12" SD Line LF 0 S50 S0
2 15" SD Line LF 0 S60 S0
3 18" SD Line LF 0 $75 SO
4 24" SD Line LF 0 $85 S0
5 30" SD Line LF 0 $110 S0
6 36" SD Line LF 0 $125 S0
7 42" SD Line LF 0 $150 S0
8 48" SD Line LF 0 $180 S0
9 60" SD Line LF 0 $190 S0
10 Standard 48" SDMH (MH/400') EA 0 $4,250 S0
11 Trunk 60" SDMH (MH/400") EA 0 $8,500 S0
12 18" Culvert Extension LF 0 $125 S0
13 24" Culvert Extension LF 0 $150 S0
14 36" Culvert Extension LF 0 $225 S0
15 Headwall Retrofit EA 0 $12,500 S0
16 Drainage Inlet EA 0 $2,650 S0
17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 S0
18 Grassy Swale EA 0 $5,000 S0
19 Stormwater Quality Basin EA 0 $25,000 S0
20 Outfall LS 0 $9,000 $0
Culvert - 12'x5' Arch Culvert - Oak Tree near
21 new Lake EA 0 $450,000 $90,000
Culvert - 12'x5' Arch Culvert and 48" Culvert -
22 Oak Tree near Regional Park * EA 0 $525,000 $0
23 NID Box Culvert Expansion EA 0 $75,000 S0
Culvert - 12'x5.5" Arch Culvert - North South
24 Collector near State Route 193 EA 0 $400,000 S0
Culvert - 30" Culvert - Oak Tree Lane and South
25 Ingram Slough East of No. So. Collector EA 0 $100,000 $0
Wetland Mitigation - Oak Tree Lane EA 0
26 Overcrossing ** $300,000 S0
CLOMR and LOMR - Auburn Ravine next to JOB 0
27 Ferrari Ranch Road $80,000 S0
28 Retrofit Lake outlet and berm*** EA 1 $1,000,000 $1,000,000
29 Grading CY 0 sS4 S0
30 Auburn Ravine Bank Stabilization SF 0 s1 SO
31 Auburn Ravine Hydroseed SF 0 S0 S0
32 Auburn Ravine Armoring SF 0 $15 S0
33 Auburn Ravine Tree Planting EA 0 $100 SO
Construction Total: $1,090,000
* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15/): $163,500
** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17/): $185,300
with environmental consultant.
*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $1,438,800

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Drainage
PFE Phase 3 Summary
ltem #] Description | unit | OQuantity] UnitPrice | Amount
Storm Drainage System
Village 1
1 12" SD Line LF 0 S50 S0
2 15" SD Line LF 0 S60 S0
3 18" SD Line LF 0 $75 S0
4 24" SD Line LF 0 $85 S0
5 30" SD Line LF 0 $110 S0
6 36" SD Line LF 0 $125 S0
7 42" SD Line LF 0 $150 S0
8 48" SD Line LF 0 $180 SO
9 60" SD Line LF 0 $190 SO
10 Standard 48" SDMH (MH/400") EA 0 $4,250 SO
11 Trunk 60" SDMH (MH/400") EA 0 $8,500 SO
12 18" Culvert Extension LF 0 $125 S0
13 24" Culvert Extension LF 0 $150 SO
14 36" Culvert Extension LF 0 $225 S0
15 Headwall Retrofit EA 0 $12,500 SO
16 Drainage Inlet EA 0 $2,650 SO
17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 SO
18 Grassy Swale EA 0 $5,000 SO
19 Stormwater Quality Basin EA 0 $25,000 SO
20 Qutfall LS 0 $9,000 S0
Culvert - 12'x5" Arch Culvert - Oak Tree near new
21 Lake EA 0 $450,000 $90,000
Culvert - 12'x5' Arch Culvert and 48" Culvert -
22 Oak Tree near Regional Park * EA 0 $525,000 SO
23 NID Box Culvert Expansion EA $75,000 SO
Culvert - 12'x5.5" Arch Culvert - North South
24 Collector near State Route 193 EA 0 $400,000 S0
Culvert - 30" Culvert - Oak Tree Lane and South
25 Ingram Slough East of No. So. Collector EA 0 $100,000 S0
Wetland Mitigation - Oak Tree Lane EA 0
26 Overcrossing ** $300,000 S0
o7 CLOMR and LOMR - Auburn Ravine next to JOB 0
Ferrari Ranch Road $80,000 SO
28 Retrofit Lake outlet and berm*** EA 0 $1,000,000 SO
29 Grading CY 0 S4 SO
30 Auburn Ravine Bank Stabilization SF 0 S1 S0
31 Auburn Ravine Hydroseed SF 0 S0 S0
32 Auburn Ravine Armoring SF 0 $15 S0
33 Auburn Ravine Tree Planting EA 0 $100 SO
Construction Total: $90,000
* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15/): $13,500
** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17/): $15,300
with environmental consultant.
*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $118,800

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Drainage
Phase 3 Oak Tree Lane 7 (V1R8)
ltem #] Description | unit | OQuantity] UnitPrice | Amount
Storm Drainage System
Village 1
1 12" SD Line LF 0 S50 S0
2 15" SD Line LF 0 S60 S0
3 18" SD Line LF 0 $75 S0
4 24" SD Line LF 0 $85 S0
5 30" SD Line LF 0 $110 S0
6 36" SD Line LF 0 $125 S0
7 42" SD Line LF 0 $150 S0
8 48" SD Line LF 0 $180 SO
9 60" SD Line LF 0 $190 SO
10 Standard 48" SDMH (MH/400") EA 0 $4,250 SO
11 Trunk 60" SDMH (MH/400") EA 0 $8,500 SO
12 18" Culvert Extension LF 0 $125 S0
13 24" Culvert Extension LF 0 $150 SO
14 36" Culvert Extension LF 0 $225 S0
15 Headwall Retrofit EA 0 $12,500 SO
16 Drainage Inlet EA 0 $2,650 SO
17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 SO
18 Grassy Swale EA 0 $5,000 SO
19 Stormwater Quality Basin EA 0 $25,000 SO
20 Qutfall LS 0 $9,000 S0
Culvert - 12'x5" Arch Culvert - Oak Tree near new
21 Lake EA 02 $450,000 $90,000
Culvert - 12'x5' Arch Culvert and 48" Culvert -
22 Oak Tree near Regional Park * EA 0 $525,000 SO
23 NID Box Culvert Expansion EA 0 $75,000 SO
Culvert - 12'x5.5" Arch Culvert - North South
24 Collector near State Route 193 EA 0 $400,000 S0
Culvert - 30" Culvert - Oak Tree Lane and South
25 Ingram Slough East of No. So. Collector EA 0 $100,000 S0
Wetland Mitigation - Oak Tree Lane EA 0
26 Overcrossing ** $300,000 S0
o7 CLOMR and LOMR - Auburn Ravine next to JOB 0
Ferrari Ranch Road $80,000 SO
28 Retrofit Lake outlet and berm*** EA 0 $1,000,000 SO
29 Grading CY 0 S4 SO
30 Auburn Ravine Bank Stabilization SF 0 S1 S0
31 Auburn Ravine Hydroseed SF 0 S0 S0
32 Auburn Ravine Armoring SF 0 $15 S0
33 Auburn Ravine Tree Planting EA 0 $100 SO
Construction Total: $90,000
* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15/): $13,500
** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17/): $15,300
with environmental consultant.
*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $118,800

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Drainage
PFE Phase 4 Summary
ltem #] Description | unit | OQuantity] UnitPrice | Amount
Storm Drainage System
Village 1
1 12" SD Line LF 0 S50 S0
2 15" SD Line LF 0 S60 S0
3 18" SD Line LF 0 $75 S0
4 24" SD Line LF 0 $85 S0
5 30" SD Line LF 0 $110 S0
6 36" SD Line LF 0 $125 S0
7 42" SD Line LF 0 $150 S0
8 48" SD Line LF 0 $180 SO
9 60" SD Line LF 0 $190 SO
10 Standard 48" SDMH (MH/400") EA 0 $4,250 SO
11 Trunk 60" SDMH (MH/400") EA 0 $8,500 SO
12 18" Culvert Extension LF 0 $125 S0
13 24" Culvert Extension LF 0 $150 SO
14 36" Culvert Extension LF 0 $225 S0
15 Headwall Retrofit EA 0 $12,500 SO
16 Drainage Inlet EA 0 $2,650 SO
17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 SO
18 Grassy Swale EA 0 $5,000 SO
19 Stormwater Quality Basin EA 0 $25,000 SO
20 Qutfall LS 0 $9,000 S0
Culvert - 12'x5" Arch Culvert - Oak Tree near new
21 Lake EA 0 $450,000 $0
Culvert - 12'x5' Arch Culvert and 48" Culvert -
22 Oak Tree near Regional Park * EA 0 $525,000 SO
23 NID Box Culvert Expansion EA $75,000 SO
Culvert - 12'x5.5" Arch Culvert - North South
24 Collector near State Route 193 EA 0 $400,000 S0
Culvert - 30" Culvert - Oak Tree Lane and South
25 Ingram Slough East of No. So. Collector EA 0 $100,000 S0
Wetland Mitigation - Oak Tree Lane EA 0
26 Overcrossing ** $300,000 S0
o7 CLOMR and LOMR - Auburn Ravine next to JOB 0
Ferrari Ranch Road $80,000 SO
28 Retrofit Lake outlet and berm*** EA 1 $1,000,000 $1,000,000
29 Grading CY 0 S4 SO
30 Auburn Ravine Bank Stabilization SF 0 S1 S0
31 Auburn Ravine Hydroseed SF 0 S0 S0
32 Auburn Ravine Armoring SF 0 $15 S0
33 Auburn Ravine Tree Planting EA 0 $100 SO
Construction Total: $1,000,000
* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15/): $150,000
** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17/): $170,000
with environmental consultant.
*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $1,320,000

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opinio n of Costs
Village 1 - Drainage
PFE Phase 4 Drainage Basi n (V1D1)
Item # | Description | unit | Quantity] Unit Price | Amount
Storm Drainag e System
Village 1
1 12" SD Line LF 0 S50 S0
2 15" SD Line LF 0 $60 S0
3 18" SD Line LF 0 $75 S0
4 24" SD Line LF 0 $85 S0
5 30" SD Line LF 0 $110 S0
6 36" SD Line LF 0 $125 S0
7 42" SD Line LF 0 $150 S0
8 48" SD Line LF 0 $180 S0
9 60" SD Line LF 0 $190 S0
10 Standard 48" SDMH (MH/400") EA 0 $4,250 S0
11 Trunk 60" SDMH (MH/400") EA 0 $8,500 S0
12 18" Culvert Extension LF 0 $125 S0
13 24" Culvert Extension LF 0 $150 SO
14 36" Culvert Extension LF 0 $225 SO
15 Headwall Retrofit EA 0 $12,500 S0
16 Drainage Inlet EA 0 $2,650 SO
17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 S0
18 Grassy Swale EA 0 $5,000 SO
19 Stormwater Quality Basin EA 0 $25,000 SO
20 Outfall LS 0 $9,000 S0
Culvert - 12'x5' Arch Culvert - Oak Tree near new
21 Lake EA 0 $450,000 $0
Culvert - 12'x5" Arch Culvert and 48" Culvert -
22 Oak Tree near Regional Park * EA 0 $525,000 S0
23 NID Box Culvert Expansion EA 0 $75,000 S0
Culvert - 12'x5.5" Arch Culvert - North South
24 Collector near State Route 193 EA 0 $400,000 S0
Culvert - 30" Culvert - Oak Tree Lane and South
25 Ingram Slough East of No. So. Collector EA 0 $100,000 S0
Wetland Mitigation - Oak Tree Lane EA 0
26 Overcrossing ** $300,000 S0
CLOMR and LOMR - Auburn Ravine next to JOB 0
27 Ferrari Ranch Road $80,000 S0
28 Retrofit Lake outlet and berm*** EA 1 $1,000,000 $1,000,000
29 Grading CcYy 0 S4 SO
30 Auburn Ravine Bank Stabilization SF 0 S1 S0
31 Auburn Ravine Hydroseed SF 0 S0 S0
32 Auburn Ravine Armoring SF 0 $15 S0
33 Auburn Ravine Tree Planting EA 0 $100 S0
Construction Total: $1,000,000
* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15/): $150,000
** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17/): $170,000
with environmental consultant.
*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $1,320,000

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.
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Lincoln Village 1 Specific Plan
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Summary

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661
Fax: 916-782-3955

Phone: 916-782-3000

www.frayjidg.com

ltem #] Descr iption |  unit | Quantity | UnitPrice | Amount
Sanitary Sewer System
Village 1
1 10" SS Backbone Line LF 0 $65 S0
2 12" SS Backbone Line LF 0 $75 S0
3 15" SS Backbone Line LF 0 $100 S0
4 18" SS Backbone Line LF 0 $120 S0
5 24" SS Trunk Line LF 680 $165 $112,200
6 12" SS Backbone Line (Required Improvement) LF 680 -$75 -$51,000
7 30" SS Trunk Line LF 2615 $200 $523,000
8 12" SS Backbone Line (Required Improvement) LF 2615 -$75 -$196,200
9 Standard SSMH (MH/400") EA 0 $4,250 S0
10 Trunk SSMH (MH/400") EA 8 $8,500 $68,000
Standard SSMH_ EA
11 (MH/400' - Required Improvement) 8 -$4,250 -$34,100
12 Sanitary Sewer Lift Station EA 0 $300,000 S0
13 Connection to Existing Transmission Main EA 0 $22,500 S0
14 Bore and Jack (Across Auburn Ravine) LF 0 $900 S0
Construction Total: $421,900
Contingency Based upon Hard Costs (15/): $63,200
Soft Costs Contingency (17/): $71,700
TOTAL SANITARY SEWER $556,800
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 1 Summary

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000
www.frayjidg.com

Fax: 916-782-3955

ltem #] Descr iption |  unit | Quantity | UnitPrice | Amount
Sanitary Sewer System
Village 1
1 10" SS Backbone Line LF 0 $65 S0
2 12" SS Backbone Line LF 0 $75 S0
3 15" SS Backbone Line LF 0 $100 S0
4 18" SS Backbone Line LF 0 $120 S0
5 24" SS Trunk Line LF 0 $165 S0
6 12" SS Backbone Line (Required Improvement) LF 0 -$75 S0
7 30" SS Trunk Line LF 2025 $200 $405,000
8 12" SS Backbone Line (Required Improvement) LF 2025 -$75 -$151,900
9 Standard SSMH (MH/400") EA 0 $4,250 SO
10 Trunk SSMH (MH/400") EA 5 $8,500 $42,500
Standard SSMH
1 (MH/400" - Required Improvement) EA > -54,250 ~$21,300
12 Sanitary Sewer Lift Station EA 0 $300,000 S0
13 Connection to Existing Transmission Main EA 0 $22,500 S0
14 Bore and Jack (Across Auburn Ravine) LF 0 $900 S0
Construction Total: $274,300
Contingency Based upon Hard Costs (15/): $41,100
Soft Costs Contingency (17/): $46,600
TOTAL SANITARY SEWER $362,000
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DESIGN GROUP

Date: 8/9/2016

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000

Fax: 916-782-3955

www.frayjidg.com

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 1 Ferrari Ranch Road 1 (V1S1)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Sanitary Sewer System
Village 1
1 10" SS Backbone Line LF 0 $65 S0
2 12" SS Backbone Line LF 0 S75 S0
3 15" SS Backbone Line LF 0 $100 SO
4 18" SS Backbone Line LF 0 $120 S0
5 24" SS Trunk Line LF 0 $165 S0
6 12" SS Backbone Line (Required Improvement) LF 0 $200 S0
7 30" SS Trunk Line LF 2025 $200 $405,000
8 12" SS Backbone Line (Required Improvement) LF 2025 -$75 -$151,900
9 Standard SSMH (MH/400') EA 0 $4,250 50
10 Trunk SSMH (MH/400" EA 5 $8,500 $42,500
ndar MH
11 (Sl\jl?ﬂlci?)(? -SSequired Improvement) EA > 54,250 -$21,300
12 Sanitary Sewer Lift Station EA 0 $300,000 SO
13 Connection to Existing Transmission Main EA 0 $22,500 SO
14 Bore and Jack (Across Auburn Ravine) LF 0 $900 S0
Construction Total: $274,300
Contingency Based upon Hard Costs (15/): $41,100
Soft Costs Contingency (17/): $46,600
TOTAL SANITARY SEWER $362,000
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DESIGN GROUP

Date: 8/9/2016

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 2 Summary

CIVIL ENGINEERING® PLANNING * SURVEYING

1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000

www.frayjidg.com

Fax: 916-782-3955

ltem #] Descr iption |  unit | Quantity | UnitPrice | Amount
Sanitary Sewer System
Village 1
1 10" SS Backbone Line LF 0 $65 S0
2 12" SS Backbone Line LF 0 $75 S0
3 15" SS Backbone Line LF 0 $100 S0
4 18" SS Backbone Line LF 0 $120 S0
5 24" SS Trunk Line LF 680 $165 $112,200
6 12" SS Backbone Line (Required Improvement) LF 680 -$75 -$51,000
7 30" SS Trunk Line LF 590 $200 $118,000
8 12" SS Backbone Line (Required Improvement) LF 590 -$75 -$44,300
9 Standard SSMH (MH/400") EA 0 $4,250 SO
10 Trunk SSMH (MH/400") EA 3 $8,500 $25,500
Standard SSMH
1 (MH/400" - Required Improvement) EA 3 -54,250 512,800
12 Sanitary Sewer Lift Station EA 0 $300,000 S0
13 Connection to Existing Transmission Main EA 0 $22,500 S0
14 Bore and Jack (Across Auburn Ravine) LF 0 $900 S0
Construction Total: $147,600
Contingency Based upon Hard Costs (15/): $22,100
Soft Costs Contingency (17/): $25,100
TOTAL SANITARY SEWER $194,800
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Date: 8/9/2016

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000

Fax: 916-782-3955

www.frayjidg.com

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 2 Ferrari Ranch Road 2 (V1S2)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Sanitary Sewer System
Village 1
1 10" SS Backbone Line LF 0 $65 S0
2 12" SS Backbone Line LF 0 S75 S0
3 15" SS Backbone Line LF 0 $100 SO
4 18" SS Backbone Line LF 0 $120 S0
5 24" SS Trunk Line LF 0 $165 S0
6 12" SS Backbone Line (Required Improvement) LF 0 -$75 S0
7 30" SS Trunk Line LF 590 $200 $118,000
8 12" SS Backbone Line (Required Improvement) LF 590 -$75 -$44,300
9 Standard SSMH (MH/400) EA 0 $4,250 50
10 Trunk SSMH (MH/400") EA 1 $8,500 $8,500
Standard SSMH
1 (MH/400' - Required Improvement) EA ! -54,250 54,300
12 Sanitary Sewer Lift Station EA 0 $300,000 SO
13 Connection to Existing Transmission Main EA 0 $22,500 SO
14 Bore and Jack (Across Auburn Ravine) LF 0 $900 S0
Construction Total: $77,900
Contingency Based upon Hard Costs (15/): $11,600
Soft Costs Contingency (17/): $13,300
TOTAL SANITARY SEWER $102,800
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DESIGN GROUP

Date: 8/9/2016

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000

Fax: 916-782-3955

www.frayjidg.com

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 2 Ferrari Ranch Road 3 (V1S2)
ltem #| Description | unit | Quantity] UnitPrice | Amount
Sanitary Sewer System
Village 1
1 10" SS Backbone Line LF 0 $65 S0
2 12" SS Backbone Line LF 0 S75 S0
3 15" SS Backbone Line LF 0 $100 SO
4 18" SS Backbone Line LF 0 $120 S0
5 24" SS Trunk Line LF 680 $165 $112,200
6 12" SS Backbone Line (Required Improvement) LF 680 -$75 -$51,000
7 30" SS Trunk Line LF 0 $200 S0
8 12" SS Backbone Line (Required Improvement) LF 0 -$75 S0
9 Standard SSMH (MH/400) EA 0 $4,250 50
10 Trunk SSMH (MH/400" EA 2 $8,500 $17,000
Standard SSMH
1 (MH/400' - Required Improvement) EA 2 -54,250 58,500
12 Sanitary Sewer Lift Station EA 0 $300,000 SO
13 Connection to Existing Transmission Main EA 0 $22,500 SO
14 Bore and Jack (Across Auburn Ravine) LF 0 $900 S0
Construction Total: $69,700
Contingency Based upon Hard Costs (15/): $10,500
Soft Costs Contingency (17/): $11,800
TOTAL SANITARY SEWER $92,000
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DESIGN GROUP

Date: 8/9/2016

CIVIL ENGINEERINGe PLANNING ¢ SURVEYING
1540 Eureka Road, Ste. 100 — Roseville, CA 95661

Phone: 916-782-3000
www.frayjidg.com

Fax: 916-782-3955

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Summary
ltem #| Descr iption |  unit | OQuantity | uUnitPrice | Amount
Sanitary Sewer System
Village 1
1 10" SS Backbone Line LF 0 $65 S0
2 12" SS Backbone Line LF 0 $75 S0
3 15" SS Backbone Line LF 0 $100 S0
4 18" SS Backbone Line LF 0 $120 $0
5 24" SS Trunk Line LF 1790 $165 $295,400
7 30" SS Trunk Line LF 0 $200 S0
9 Standard SSMH (MH/400') EA 0 $4,250 $0
10 Trunk SSMH (MH/400") EA 4 $8,500 $34,000
12 Sanitary Sewer Lift Station EA 0 $300,000 S0
13 Connection to Existing Transmission Main EA 0 $22,500 S0
14 Bore and Jack (Across Auburn Ravine) LF 0 $900 S0
Construction Total: $329,400
Contingency Based upon Hard Costs (15/): $49,400
Soft Costs Contingency (17/): $56,000
TOTAL SANITARY SEWER $434,800
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